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ARTICLE 1
GENERAL PROVISIONS

1.1 This Agreement, including all Attachments, Exhibits, Schedules and Addenda referenced herein
(hereinafter the "Agreement") is made by and between Honeywell International Inc. (“HONEYWELL"), a Delaware
Corporation, acting through its Automation and Control Solutions business unit, with a principal place of business at
101 Columbia Road, Morristown, New Jersey 07962-1057, and the Town of Enfield CT (“CUSTOMER”) a
municipal corporation organized pursuant to the laws of the State of Connecticut, with a principal place of business
at 820 Enfield Street, Enfield CT 06082 (collectively the "Parties").

1.2 EXTENT OF AGREEMENT: This Agreement, including all attachments, exhibits, schedules and addenda
hereto, represents the entire agreement between CUSTOMER and HONEYWELL and supersedes all prior
negotiations, representations or agreements. This Agreement shall not be superseded by any provisions of the
documents for construction and may be amended only by written instrument signed by both CUSTOMER and
HONEYWELL. None of the provisions of this Agreement shall be modified, altered, changed or voided by any
subsequent Purchase Order issued by CUSTOMER, which relates to the subject matter of this Agreement.

1.3 As used in this Agreement, the term “Work™ means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all other labor, materials, equipment and
services provided or to be provided by HONEYWELL to fulfill HONEYWELL’s obligations, as described in
Attachment A and otherwise set forth in the Contract Documents. The Work may constitute the whole or a part of
the Project. The Work specifically excludes certain design and construction, which are the subject of separate
agreements between CUSTOMER and parties other than HONEYWELL.

1.4 The Project is the total construction of which the Work performed by HONEYWELL under this Agreement
may be the whole or a part.

1.5 The Contract Documents consist of this Agreement, its attachments, exhibits, schedules, and addenda.

1.6 Support Services means additional services and obligations to be undertaken by HONEYWELL in support
of CUSTOMER as set forth in Attachment D.

1.7 Installation Schedule means that schedule set out in Attachment C describing the Parties’ intentions
respecting the times by which the components or aspects of the Work therein set forth shall be installed and accepted
by CUSTOMER.

ARTICLE 2
HONEYWELL'S RESPONSIBILITIES

2.1 HONEYWELL Services

2.1.1 HONEYWELL shall be responsible for construction of the Work described in Attachment A, for
guarantees that the Work performs as specified in Attachment F, and for provision of those Support Services
described in Attachment D that are authorized by CUSTOMER.

2.2 Responsibilities with Respect to the Work

221 HONEYWELL will secure mechanical and electrical permits as necessary for the Work.

2.2.2 HONEYWELL will provide design engineering, drawings and specifications, construction supervision,
inspection, labor, materials, tools, construction equipment, as-built drawings and other related documentation,
operations and maintenance training, and subcontracted items necessary for the execution and completion of the
Work.

2.2.3 HONEYWELL shall complete rebate applications for the CUSTOMER and shall provide the necessary
documentation in the form of calculations, design documents, and like materials as required for rebate applications,
submit those applications on CUSTOMER'’S behalf, and assist CUSTOMER in discussions and negotiations with
the utility required to secure approval of rebate applications

2.2.4  HONEYWELL shall keep the premises in an orderly fashion and clean up and remove waste materials or
rubbish caused by its operations at the end of each workday, unless otherwise agreed to in writing by CUSTOMER.
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If HONEYWELL damages property not needed for the Work, HONEYWELL shall repair the property to its pre-
existing condition unless CUSTOMER directs otherwise. At the completion of the Work, HONEYWELL shall
remove any remaining waste material caused by the Work as well as all its tools, construction equipment, machinery
and surplus material. Waste shall be disposed of as follows:

(a) Construction Waste and/or Non-hazardous Waste: Construction waste (cardboard, metal, wood crates, plastic,
wiring, etc.), and/or non-hazardous waste (non-PCB ballast’s, lamps, batteries, etc.), shall be removed offsite by
Honeywell or its subcontractors for disposal and/or recycling. The Customer’s name and address shall be listed
on the shipping documents as the owner/generator of the waste. The transportation of waste materials will meet
local regulatory requirements.

(b) Hazardous Waste: If and to the extent Honeywell is responsible for removal of hazardous waste pursuant to the
express provisions of the Attachment A Scope of Work, Honeywell or its subcontractors shall contract with a
licensed transporter for the removal of the applicable hazardous waste (PCB's, mercury, asbestos, etc.). The
Customer’s name and address shall be listed on the shipping documents as the owner/generator of the waste.
The transportation of waste materials will meet local regulatory requirements.

2.25 HONEYWELL shall give all notices and comply with all laws and ordinances legally enacted as of the date
of execution of the Agreement governing the execution of the Work. Provided, however, that HONEYWELL shall
not be responsible nor liable for the violation of any code, law or ordinance caused by CUSTOMER or existing in
CUSTOMER?’s property prior to the commencement of the Work.

As part of these responsibilities, HONEYWELL shall observe and ensure that its subcontractors observe any
CUSTOMER restrictions with respect to smoking and other behaviors on CUSTOMER property. Further,
HONEYWELL shall ensure that its employees and any subcontractors engaged satisfy CUSTOMER’S Criminal
Offender Record Information (CORI) check requirements.

226 HONEYWELL shall comply with all applicable federal, state and municipal laws and regulations that
regulate the health and safety of its workers while providing the Work, and shall take such measures as required by
those laws and regulations to prevent injury and accidents to other persons on, about or adjacent to the site of the
Work. It is understood and agreed, however, that HONEYWELL shall have no responsibility for elimination or
abatement of health or safety hazards created or otherwise resulting from activities at the site of the Work carried on
by persons not in a contractual relationship with HONEYWELL, including CUSTOMER, CUSTOMER’s
contractors or subcontractors, CUSTOMER’s tenants or CUSTOMER’s visitors. CUSTOMER agrees to cause its
contractors, subcontractors and tenants to comply fully with all applicable federal, state and municipal laws and
regulations governing health and safety and to comply with all reasonable requests and directions of HONEYWELL
for the elimination or abatement of any such health or safety hazards at the site of the work.

2.3 Patent Indemnity

2.3.1 HONEYWELL shall, at its expense, defend or, at its option, settle any suit that may be instituted against
CUSTOMER for alleged infringement of any United States patents related to the hardware manufactured and
provided by HONEYWELL, provided that: 1. Such alleged infringement consists only in the use of such hardware
by itself and not as part of, or in combination with, any other devices, parts or software not provided by
HONEYWELL hereunder; 2. CUSTOMER gives HONEYWELL immediate notice in writing of any such suit and
permits HONEYWELL, through counsel of its choice, to answer the charge of infringement and defend such suit;
and 3. CUSTOMER gives HONEYWELL all needed information, assistance and authority, at HONEYWELL's
expense, to enable HONEYWELL to defend such suit.

2.3.2  If such a suit has occurred, or in HONEYWELL's opinion is likely to occur, HONEYWELL may, at its
election and expense: obtain for CUSTOMER the right to continue using such equipment; or replace, correct or
modify it so that it is not infringing; or remove such equipment and grant CUSTOMER a credit therefore, as
depreciated.

2.3.3 In the case of a final award of damages in any such suit, HONEYWELL will pay such award.
HONEYWELL shall not, however, be responsible for any settlement made without its written consent.

234 THIS ARTICLE STATES HONEYWELL'S TOTAL LIABILITY AND CUSTOMER'S SOLE
REMEDY FOR ANY ACTUAL OR ALLEGED INFRINGEMENT OF ANY PATENT BY THE
HARDWARE MANUFACTURED AND PROVIDED BY HONEYWELL HEREUNDER. IN NO EVENT
SHALL HONEYWELL BE LIABLE FOR ANY INDIRECT, SPECIAL OR CONSEQUENTIAL
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DAMAGES RESULTING FROM ANY SUCH ACTUAL OR ALLEGED INFRINGEMENT, EXCEPT AS
SET FORTH IN THIS SECTION 2.3.

2.4 Warranties and Completion

241 HONEYWELL warrants CUSTOMER good and clear title to all equipment and materials furnished to
CUSTOMER pursuant to this Agreement free and clear of liens and encumbrances.

HONEYWELL hereby warrants that all such equipment and materials shall be of good quality and shall be free
from defects in materials and workmanship, including installation and setup, for a period of one (1) year from the
date of Substantial Completion (as defined in Section 6.2.1 below) of the equipment or portion of the Work in
question, provided that no repairs, substitutions, modifications, or additions have been made, except by
HONEYWELL or with HONEYWELL's written permission, and provided that after installation such equipment or
materials have not been subjected by non-HONEYWELL personnel to accident, neglect, misuse, or use in violation
of any instructions supplied by HONEYWELL.

HONEYWELL's sole liability and obligation hereunder, exclusive of performance guarantees described in
Attachment F, shall be to repair promptly or replace defective equipment or materials, at HONEYWELL's option
and at HONEYWELL's expense. The limited warranty contained in this Section 2.4.1 shall constitute the exclusive
remedy of CUSTOMER and the exclusive liability of HONEYWELL for any breach of any warranty related to the
equipment and materials furnished by HONEYWELL pursuant to this Agreement.

2.4.2  In addition to the warranty set forth in Section 2.4.1 above, HONEYWELL shall assign to CUSTOMER
any and all manufacturer's or installer's warranties for equipment or materials not manufactured by HONEYWELL
and provided as part of the Work, to the extent that such third-party warranties are assignable and extend beyond the
one (1) year limited warranty set forth in Section 2.4.1.

243 THE WARRANTIES SET FORTH HEREIN ARE EXCLUSIVE, AND HONEYWELL
EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, WHETHER WRITTEN OR ORAL, IMPLIED
OR STATUTORY, INCLUDING BUT NOT LIMITED TO, ANY WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE, WITH RESPECT TO THE
EQUIPMENT AND MATERIALS PROVIDED HEREUNDER. HONEYWELL SHALL NOT BE LIABLE
FOR ANY SPECIAL, INDIRECT, INCIDENTAL OR CONSEQUENTIAL DAMAGES ARISING FROM,
OR RELATING TO, THIS LIMITED WARRANTY OR ITS BREACH.

ARTICLE 3
CUSTOMER'S RESPONSIBILITIES

3.1 CUSTOMER shall provide HONEYWELL full information regarding the requirements for the Work.

3.2 CUSTOMER shall designate a representative who shall be fully acquainted with the Work, and who has
authority to approve changes in the scope of the Work and render decisions promptly.

3.3 CUSTOMER shall furnish to HONEYWELL all information regarding legal limitations, utility locations
and other information reasonably pertinent to this Agreement, the Work and the Project.

34 CUSTOMER shall secure and pay for all necessary governmental approvals, easements, assessments and
charges required for the construction, use or occupancy of permanent structures or for permanent changes in existing
facilities, including charges for legal and auditing services. Notwithstanding any provisions herein to the contrary
and as set forth in section 2.2.1 herein, Honeywell shall secure all mechanical and electrical permits required for the
work.

35 If CUSTOMER becomes aware of any fault or defect in the Work, it shall give written notice thereof to
HONEYWELL within five business days of the discovery of the fault or defect.

3.6 The services and information required by paragraphs 3.1 through 3.4 shall be furnished by CUSTOMER
prior to commencement of the Work, at CUSTOMER's expense and HONEYWELL shall be entitled to rely upon
the accuracy and the completeness thereof.

3.7 Prior to the commencement of the Work and at such future times as HONEYWELL shall reasonably deem
appropriate, CUSTOMER shall furnish evidence in a form satisfactory to HONEYWELL that sufficient funds are
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available and committed to pay for the Work. Unless such evidence is furnished, HONEYWELL is not required to
commence or continue any Work. Further, if CUSTOMER does not provide such evidence, HONEYWELL may
stop work upon twenty (20) days notice to CUSTOMER. The failure of HONEYWELL to insist upon the providing
of this evidence at any one time shall not be a waiver of CUSTOMER's obligation to make payments pursuant to
this Agreement, nor shall it be a waiver of HONEYWELL's right to request or insist that such evidence be provided
at a later date.

3.8 RESERVED

3.9 In addition to the price set forth in Article 6 of this Agreement, CUSTOMER shall pay any present and
future taxes or any other governmental charges now or hereafter imposed by existing or future laws with respect to
the sale, transfer, use, ownership or possession of the Work or any Support Services provided hereunder, excluding
taxes on Honeywell’s net income. The CUSTOMER is a tax-exempt entity and will provide HONEYWELL with a
copy of its tax-exempt certificate.

3.10 RESERVED

3.11 Tax-Related Cooperation. CUSTOMER agrees to execute any documents and to provide additional
reasonable cooperation to HONEYWELL related to HONEYWELL tax filings under Internal Revenue Code
Section 179D. HONEYWELL will be designated the sole Section 179D beneficiary. Customer is a tax-exempt
entity and will provide Honeywell with a copy of its tax-exempt certificate.

3.12 Representations and Warranties. CUSTOMER hereby represents and warrants to HONEYWELL that:

3.12.1 CUSTOMER has all requisite power and authority necessary to authorize the execution and delivery of this
Agreement and the performance of its obligations hereunder and is not prohibited from entering into this Agreement
or discharging and performing all covenants and obligations on its part to be performed under and pursuant to this
Agreement. The execution, delivery and performance of this Agreement by CUSTOMER and the selection of, and
the award of this Agreement to, HONEYWELL have been duly authorized by all necessary action on the part of
CUSTOMER and do not and will not require the consent of any trustee or holder of any indebtedness or other
obligation of CUSTOMER, any other party to any other agreement with CUSTOMER or any other person or entity.

3.12.2 The selection of and award of this Agreement to HONEYWELL, execution and delivery of this Agreement,
performance of all services, actions and responsibilities contemplated herein, and fulfillment of and compliance by
CUSTOMER with the provisions of this Agreement do not and will not conflict with or constitute a breach of or a
default under CUSTOMER’s charter, as adopted by the laws of the state in which CUSTOMER s located, or any
other applicable law, rule, ordinance, code or regulation, including but not limited to government procurement,
competitive bidding, public notice, open meetings, or prior appropriation requirements. This Agreement meets the
requirements of and complies with the CUSTOMER’s charter and all other applicable laws, rules, ordinances, codes,
and regulations. CUSTOMER has properly and validly selected HONEYWELL and awarded this Agreement to
HONEYWELL pursuant to and in reliance on such charter, laws, rules, ordinances, codes, and regulations.

3.12.3  This Agreement has been duly executed and delivered by CUSTOMER. This Agreement is a legal, valid
and binding obligation of CUSTOMER enforceable against CUSTOMER in accordance with its terms, except as
such enforceability is limited by laws of general applicability limiting the enforcement of creditors’ rights.

ARTICLE 4
HAZARDOUS SUBSTANCES, MOLD AND UNSAFE WORKING CONDITIONS

4.1 Definitions

4.1.1 *“Hazardous substance” includes all of the following, whether naturally occurring or manufactured, in
quantities, conditions or concentrations that have, are alleged to have, or are believed to have an adverse effect on
human health, habitability of a Site, or the environment: (a) any dangerous, hazardous or toxic pollutant,
contaminant, chemical, material or substance defined as hazardous or toxic or as a pollutant or contaminant under
state or federal law, and (b) any petroleum product, nuclear fuel or material, carcinogen, asbestos, urea
formaldehyde, foamed-in-place insulation, polychlorinated biphenyl (PCBs), and (c) any other chemical or
biological material or organism, that has, is alleged to have, or is believed to have an adverse effect on human
health, habitability of a Site, or the environment.
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412 “Mold” means any type or form of fungus or biological material or agent, including mold, mildew,
moisture, yeast and mushrooms, and any mycotoxins, spores, scents, or by-products produced or released by any of
the foregoing. This includes any related or any such conditions caused by third parties.

4.1.3 “Covered Equipment” means the equipment covered by the Services to be performed by HONEYWELL
under this Agreement, and is limited to the equipment included in the respective work scope attachments.

4.2 Pre-existing Conditions

421 CUSTOMER has not observed or received notice from any source (formal or informal) of Hazardous
Substances or Mold, either airborne or on or within the walls, floors, ceilings, heating, ventilation and air
conditioning systems, plumbing systems, structure, and other components of the Site, or within furniture, fixtures,
equipment, containers or pipelines in a Site.

4.2.2 If any such materials, situations or conditions, whether disclosed or not, are in fact discovered by
HONEYWELL or others and provide an unsafe condition for the performance of the work or Services, the discovery
of the condition shall constitute a cause beyond HONEYWELL'’S reasonable control and HONEYWELL shall have
the right to cease the work or Services until the area has been made safe by CUSTOMER or CUSTOMER’S
representative, at CUSTOMER’S expense. HONEYWELL shall have the right to delete the impacted work from
this Agreement if CUSTOMER has not fully remediated the unsafe condition within ninety (90) days of discovery.

4,23 CUSTOMER represents that CUSTOMER has not retained HONEYWELL to discover, inspect,
investigate, identify, prevent or remediate Hazardous Substances or Mold or conditions caused by Hazardous
Substances or Mold.

424 TO THE FULLEST EXTENT ALLOWED BY LAW, CUSTOMER SHALL INDEMNIFY AND
HOLD HONEYWELL HARMLESS FROM AND AGAINST ANY AND ALL CLAIMS AND COSTS OF
WHATEVER NATURE, INCLUDING BUT NOT LIMITED TO, CONSULTANTS” AND ATTORNEYS’
FEES, DAMAGES FOR BODILY INJURY AND PROPERTY DAMAGE, FINES, PENALTIES, CLEANUP
COSTS AND COSTS ASSOCIATED WITH DELAY OR WORK STOPPAGE, THAT IN ANY WAY
RESULTS FROM OR ARISES UNDER THE BREACH OF THE REPRESENTATIONS AND
WARRANTIES IN THIS SECTION THE PRE-EXISTENCE OF MOLD OR A HAZARDOUS
SUBSTANCE AT A SITE, OR THE OCCURRENCE OR EXISTENCE OF THE SITUATIONS OR
CONDITIONS DESCRIBED IN THIS SECTION. THIS INDEMNIFICATION SHALL SURVIVE
TERMINATION OF THIS AGREEMENT FOR WHATEVER REASON.

4.3 Operation and Maintenance of Covered Equipment

43.1 HONEYWELL shall, if provided by the manufacturer, provide to the CUSTOMER the manufacturers’
current recommended operating and maintenance practices for Covered Equipment with respect to temperature,
humidity and ventilation settings, if any, that may help to avoid or minimize the potential for accumulation,
concentration, growth or dispersion of any Hazardous Substance or Mold.

4.3.2 HONEYWELL is not responsible for determining whether the Covered Equipment or the temperature,
humidity and ventilation settings used by CUSTOMER, are appropriate for CUSTOMER and the Site with respect
to avoiding or minimizing the potential for accumulation, concentration, growth or dispersion of any Hazardous
Substance or Mold.

ARTICLE 5
SUBCONTRACTS

51 A Subcontractor is a person or entity who has a direct contract with HONEYWELL to perform any effort
in connection with the Work. The term Subcontractor does NOT include any separate contractors employed by
CUSTOMER or such separate contractors' subcontractors.

5.2 HONEYWELL may subcontract some or all of the Work with authorization in writing from CUSTOMER
approving use of a subcontractor for a specified portion of the Work. Subcontractors that may be employed by
HONEYWELL and that have already been authorized by CUSTOMER are identified in Exhibit 1 attached hereto.
In the event that HONEYWELL proposes to employ a subcontractor not listed on Exhibit 1, HONEYWELL will
provide CUSTOMER with the name and contact information of the proposed subcontractor, qualifications, and the
responsibilities that proposed subcontractor would undertake, and CUSTOMER shall be given 10 business days to
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approve or reject the use of such subcontractor in writing. Any rejection of a subcontractor shall include the reason
for rejection. In the event the CUSTOMER does not approve or reject in writing within 10 business days the
subcontractor will be deemed to be approved. In the event CUSTOMER notifies HONEYWELL of objections or
concerns regarding a proposed subcontractor, HONEYWELL will work to resolve the issue in a way acceptable to
both Parties, either by contracting with an alternative subcontractor, if practical, or by otherwise addressing the
CUSTOMER’s concerns.

5.2.1 HONEYWELL shall notify CUSTOMER if it intends to dismiss an approved subcontractor that is engaged in
the Work.

5.3 For the purposes of this Agreement, no contractual relationship shall exist between CUSTOMER and any
Subcontractor. HONEYWELL shall be responsible for the management of its Subcontractors in their performance
of their Work. HONEYWELL shall provide the Customer’s designated representative with contact information so
that the HONEYWELL project manager and his staff may be contacted by cell phone as needed. HONEYWELL
will respond to phone calls from the Customer’s designated representative within 4 hours.

5.4 HONEYWELL shall provide a payment bond and performance bond pursuant to the provisions of Conn.
Gen. Stat. 849-41, et seq., as amended.

ARTICLE 6
INSTALLATION AND CUSTOMER ACCEPTANCE

6.1 Installation Schedule

6.1.1 The Work to be performed under this Agreement shall be commenced and substantially completed as set forth
in the Installation Schedule attached hereto as Attachment C.

6.1.2 If HONEYWELL is delayed at any time in the progress of performing its obligations under this Agreement
by any act of CUSTOMER or any contractor employed by CUSTOMER; or by changes ordered or requested by
CUSTOMER in the Work performed pursuant to this Agreement; or by labor disputes, fire, unusual delay in
transportation, adverse weather conditions or other events or occurrences which could not be reasonably anticipated;
or unavoidable casualties; or any other problem beyond HONEYWELL's reasonable control (an "Excusable
Delay"), then the time for performance of the obligations affected by such Excusable Delay shall be extended by the
period of any delay actually incurred as a result thereof.

In the event of any such delays or interruptions, HONEYWELL shall not seek, request or claim any delay damages,
including, but not limited to, unallocated overhead expenses and/or home office expenses. However, in the event
that such a delay directly results in additional documented costs to HONEYWELL for the work described in
Attachment A, hereto, Honeywell may submit a proposed change order to CUSTOMER itemizing and documenting
each additional cost, which change order will be subject to review and approval of the CUSTOMER. Any such
approval must be in writing, signed by the CUSTOMER'’S designated representative.

6.2 Substantial Completion

6.2.1  “Substantial Completion” is the stage in the progress of the Work where an energy savings measure
(“ESM”) has been installed by HONEYWELL per factory guidelines, manufacturer’s specifications, Attachment A,
and the ESM design documents, as appropriate, that have been reviewed and approved by CUSTOMER. Further, a
representative from the manufacturer or supplier has tested the equipment and confirmed proper operation and
functioning, and the applicable start-up checklist has been completed by HONEYWELL and provided to
CUSTOMER. HONEYWELL shall provide notice to CUSTOMER five (5) business days prior to the testing of the
equipment and allow CUSTOMER or CUSTOMER’s representative to witness the testing if they elect to do so.
Further, CUSTOMER personnel have been trained by HONEYWELL in the proper operation and maintenance of
the ESM, and HONEYWELL has provided CUSTOMER with written documentation of the ESM, including
manufacturer’s operation and maintenance requirements, agreed to set points and schedules (for controls
equipment), the applicable start-up checklist, and copies of all applicable warranties.

6.2.2 Upon Substantial Completion of an ESM, HONEYWELL shall provide Delivery and Acceptance
Certificates for Substantial Completion in the form set forth in Attachment J (the "Delivery and Acceptance
Certificates for Substantial Completion™) for the subject Work. Upon receipt of each Delivery and Acceptance
Certificate for Substantial Completion, CUSTOMER shall promptly inspect the Work performed by HONEYWELL
identified therein, including reviewing all required documentation thereof, and execute each such Delivery and
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Acceptance Certificate as soon as reasonably possible, but in no event later than fifteen business (15) days after
delivery of the same by HONEYWELL, unless CUSTOMER provides HONEYWELL with either written notice
requesting an additional 5 days to perform the inspection or a written statement identifying specific material
performance deficiencies that it wishes HONEYWELL to correct. HONEYWELL will correct all material
deficiencies and will give written notice to CUSTOMER when all such items have been corrected, at which point
the CUSTOMER will have fifteen (15) days to confirm that deficiencies have been corrected prior to the
CUSTOMER executing a Delivery and Acceptance Certificate for Substantial Completion. In the event
CUSTOMER does not execute the Certificate for Substantial Completion within 15 days from receipt (or 20 days
when the time period for inspection has been extended) or from notice of HONEYWELL’s correction of
deficiencies the Certificate of Substantial Completion shall be deemed to have been signed by CUSTOMER.

6.2.3 Upon CUSTOMER execution of a Delivery and Acceptance Certificate for Substantial Completion for an
ESM, the warranty period for that ESM shall commence, and CUSTOMER shall have responsibility for operation
and maintenance of Covered Equipment related to such ESM per manufacturer’s requirements and other operating
conditions specified and agreed to in these Contract Documents.

6.3 Final Completion

6.3.1  “Final Completion” is the stage in the progress of the Work where all ESMs have been installed, are
Substantially Complete, and have been fully commissioned to the satisfaction of the CUSTOMER; CUSTOMER
personnel have been fully trained by HONEYWELL in the proper operation and maintenance of the ESMs;
HONEYWELL has completed utility rebate applications for ESMs, as appropriate, and has provided the rebate
documentation to the CUSTOMER for submission to the utility; and HONEYWELL has provided complete ESM
documentation for all ESMs to the customer including, but not limited to as appropriate, commissioning reports,
manufacturer’s warranties, proper operation and maintenance, and as-built drawings and specifications. Execution
and delivery by CUSTOMER of such Final Delivery and Acceptance Certificate with respect to the Work shall
constitute "Final Acceptance" of such Work performed by HONEYWELL pursuant to the Installation Schedule.

6.3.2  Upon execution delivery by CUSTOMER of such Final Delivery and Acceptance Certificate, the first
Guarantee Year, in accordance as described in Article 7 and Attachment F, shall commence.

ARTICLE Y
HONEYWELL PERFORMANCE GUARANTEES

7.1 Annual Savings

7.1.1 For the period specified and as described in Attachment F, HONEYWELL shall guarantee to CUSTOMER
that the completed Work as detailed in Attachment A and the Contract Documents will result in annual Energy
Savings and Operational Savings in accordance with Attachments D and F.

7.2 Measurement and Verification of Annual Savings

7.2.1  Using procedures and methods specified in the Contract Documents, HONEYWELL shall confirm whether
guaranteed Annual Savings have been achieved and submit a report annually to CUSTOMER that verifies and
quantifies the Annual Savings.

7.2.2 CUSTOMER may employ its own independent agent to measure and verify Annual Savings achieved,
consistent with procedures and methods specified in the Contract Documents, and/or review annual reports
submitted to CUSTOMER by HONEYWELL for accuracy.

7.3 Savings Shortfalls

7.3.1  As further described in Attachment F, HONEYWELL shall reimburse CUSTOMER annually for
guaranteed Annual Savings shortfalls.

ARTICLE 8
PRICE AND PAYMENT
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8.1.1  The Honeywell Not to Exceed price for the Work is Ten Million Three Hundred Forty Six Thousand Eight
Hundred Eighty Seven Dollars ($10,346,887.00), subject to adjustments set forth in the Contract Documents and
the CUSTOMER controlled contingency is Five Hundred Seventeen Thousand Three Hundred Forty Four Dollars
($517,344) resulting in a total project price of Ten Million Eight Hundred Sixty Four Thousand Two Hundred Thirty
One Dollars ($10,864,231) not including amounts budgeted for Peregrine’s fee and the Library Gas Piping expense.
The Honeywell Not to Exceed price contains agreed-to ESCO service fees, markups, and hard costs for each ESM
as shown in the Exhibit E-1 Schedule of Values. Honeywell shall provide refreshed subcontract material pricing on
the ESM 1 Lighting Upgrades material-only prior to final submittal approval and material order which may result in
a Change Order per Article 9 of this Agreement.

8.1.1.1 In the event the CUSTOMER does not expend all of the funds in the CUSTOMER controlled contingency
the remaining unspent funds belong to CUSTOMER.

8.1.2  The total price for Support Services is set forth in Attachment D hereto, subject to the adjustments
described therein.

8.1.3  The price is based upon laws, codes and regulations in existence as of the date this Agreement is executed.
Any changes in or to applicable laws, codes and regulations affecting the cost of the Work shall be the responsibility
of CUSTOMER and shall entitle HONEYWELL to an equitable adjustment in the price and schedule.

8.1.4  The price may be modified for delays caused by CUSTOMER and for Changes in the Work, subject to
CUSTOMER authorization of Change Orders, all pursuant to Section 6.1 and Article 9.

8.1.5  The license fees for all licensed software identified in Attachment B, if applicable, are included in the price
to be paid by CUSTOMER as identified in this Article 8.

8.2 Payment

8.2.1  Upon execution of this Agreement, CUSTOMER shall pay or cause to be paid to HONEYWELL the full
price for the Work in accordance with the Payment Schedule, Attachment E. CUSTOMER shall make payments for
the Support Services in accordance with Attachment D.

8.2.2  In the event CUSTOMER disputes any charges for invoiced Work or determines that the Work completed
with respect to particular ESMs is not satisfactory, CUSTOMER may withhold payment of disputed amounts and
notify HONEYWELL promptly regarding the disputed amount and the reason for the dispute so that HONEYWELL
can remediate the issue as necessary.

ARTICLE9
CHANGES IN THE PROJECT

9.1 A Change Order is a written authorization signed by CUSTOMER and HONEYWELL approving a change
in the Work or adjustment in the price, or a change to the Installation Schedule described in Attachment C.

9.2 RESERVED

9.3 Claims for Concealed or Unknown Conditions

If conditions are encountered at the site by HONEYWELL that are (1) subsurface or otherwise concealed physical
conditions which differ materially from those indicated in the Contract Documents, or (2) unknown physical
conditions of an unusual nature, which differ materially from those ordinarily found to exist and generally
recognized as inherent in construction activities of the character provided for in the Contract Documents, and which
HONEYWELL could not have identified through exercising due diligence during ESM development and design,
then notice by HONEYWELL shall be given to CUSTOMER promptly before conditions are disturbed and in no
event later than ten (10) days after first observance of the conditions. HONEYWELL shall not proceed to remedy or
address the conditions without written authorization by CUSTOMER, except in an Emergency situation as described
in Section 9.5. If HONEYWELL wishes to make a claim for an increase in the Price or an extension in the
Installation Schedule it shall give CUSTOMER written notice thereof within twenty (20) days after the occurrence
of the event giving rise to such claim. This notice shall be given by HONEYWELL before proceeding to execute
the Work, except in an Emergency endangering life or property. If appropriate, an equitable adjustment to the
Contract Price and Installation Schedule shall be made by a Change Order. In the event CUSTOMER elects to
reduce the Work scope to avoid disturbing and remediating a concealed condition, HONEYWELL shall calculate
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for CUSTOMER the amount of the proportional Price and savings reduction associated with the scope reduction and
such changes to the contract will be documented with a Change Order signed by both parties. If agreement cannot
be reached by the Parties, the party seeking an adjustment in the Price or Installation Schedule may assert a claim in
accordance with Section 9.4.

9.4 If HONEYWELL wishes to make a claim for an increase in the Price or an extension in the Installation
Schedule it shall give CUSTOMER written notice thereof within a reasonable time after the occurrence of the event
giving rise to such claim. This notice shall be given by HONEYWELL before proceeding to execute the Work,
except in an Emergency endangering life or property. For purposes of this Agreement, “Emergency” means an
unforeseen circumstance or combination of circumstances that calls for immediate action without time for full
deliberation. In the event of an Emergency related to or impacting the equipment provided under this Agreement
the party discovering or becoming aware of the Emergency shall call the designated representative of the other party
to provide notice of the situation. The notifying party shall provide written notice of the Emergency to the other
party within 10 days following the cessation of the Emergency. In any Emergency affecting the safety of persons or
property, a party shall act, at its discretion, to prevent threatened damage, injury or loss. Requests for changes in
the installation schedule and for costs of such work shall be made no later than thirty (30) days after the delay.
Increases based upon design and estimating costs with respect to possible changes requested by CUSTOMER shall
be made within a reasonable time after the decision is made not to proceed with the change. No such claim shall be
valid unless so made. If CUSTOMER and HONEYWELL cannot agree on the amount of the adjustment in the
Price, or the Installation Schedule, it shall be determined pursuant to the provisions of Article 14. Any change in the
Price or the Installation Schedule resulting from such claim shall be authorized by Change Order.

9.5 Any increase in the Price or extension of time claimed by HONEYWELL on account of Emergency work
shall be determined as provided in Section 9.4.

ARTICLE 10
INSURANCE, INDEMNITY, WAIVER OF SUBROGATION, AND LIMITATION OF
LIABILITY

10.1 Indemnity

10.1.1 HONEYWELL agrees to indemnify and hold CUSTOMER, and CUSTOMER’s consultants, agents and
employees harmless from all claims for bodily injury and property damages [other than the Work itself and other
property insured under Section 10.3.1] to the extent such claims result from or arise under HONEYWELL’s
negligent actions or willful misconduct in its performance of the Work or the Support Services. PROVIDED
THAT, NOTHING IN THIS ARTICLE SHALL BE CONSTRUED OR UNDERSTOOD TO ALTER THE
LIMITATIONS OF LIABILITY CONTAINED IN THIS ARTICLE, ARTICLE 2, OR THE
INDEMNIFICATION CONTAINED IN SECTION 4.2.4.

10.1.2 CUSTOMER shall indemnify and hold harmless HONEYWELL and HONEYWELL's consultants, agents
and employees from and against all claims, damages, losses and expenses, including but not limited to attorneys'
fees, arising out of, or resulting from, any act or omission of CUSTOMER or CUSTOMER's contractors,
consultants, agents or employees.

10.1.3 CUSTOMER shall require any other contractor who may have a contract on this project with CUSTOMER
to perform work in the areas where Work will be performed under this Agreement to agree to indemnify
CUSTOMER and HONEYWELL and hold them harmless from all claims for bodily injury and property damage
[other than property insured under Paragraph 10.4] that may arise from that contractor's operations. Such provisions
shall be in a form satisfactory to HONEYWELL.

10.2 Contractor's Liability Insurance

HONEYWELL shall, at its own expense, carry and maintain in force at all times from the signature date of the
Contract through final completion of the work the following insurance. Honeywell will not issue coverage on a per
project basis. It is agreed, however, that HONEYWELL has the right to insure or self-insure any of the insurance
coverages listed below:

(@) Commercial General Liability Insurance to include contractual liability, products/completed operations liability
with a combined single limit of USD $5,000,000 per occurrence. Such policy will be written on an occurrence
form basis;
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(b) If automobiles are used in the execution of the Contract, Automobile Liability Insurance with a minimum
combined single limit of USD $5,000,000 per occurrence. Coverage will include all owned, leased, non-owned
and hired vehicles.

(c) Where applicable, “All Risk” Property Insurance, including Builder’s Risk insurance, for physical damage to
property which is assumed in the Contract.

(d) Workers” Compensation Insurance Coverage A - Statutory limits and Coverage B-Employer’s Liability
Insurance with limits of USD $1,000,000 for bodily injury each accident or disease.

10.2.1 Prior to the commencement of the Contract, HONEYWELL will furnish evidence of said insurance
coverage in the form of a Certificate of Insurance. All insurance required in this Article will be written by
companies with a rating of no less than “A-, XII” by A.M. Best or equivalent rating agency. HONEYWELL will
endeavor to provide a thirty (30) day notice of cancellation or non-renewal to the Customer. In the event that a self-
insured program is implemented, HONEYWELL will provide adequate proof of financial responsibility.

10.3. CUSTOMER's Liability Insurance

10.3.1 CUSTOMER shall be responsible for purchasing and maintaining its own liability insurance, property
insurance to protect the project, and, at its option, may purchase and maintain such insurance as will protect it
against claims that may arise from operations under this Agreement.

10.4 RESERVED

10.5 Property Insurance Loss Adjustment

10.5.1 Any insured loss shall be adjusted with CUSTOMER and HONEYWELL and made payable to
CUSTOMER and HONEYWELL as trustees for the insureds, as their interests may appear, subject to any
applicable mortgagee clause.

10.5.2 Upon the occurrence of an insured loss, monies received will be deposited in a separate account and the
trustees shall make distribution in accordance with the agreement of the parties in interest, or in the absence of such
agreement, in accordance with an arbitration award pursuant to Article 14. If the trustees are unable to agree
between themselves on the settlement of the loss, such dispute shall also be submitted to arbitration pursuant to
Acrticle 14.

10.6 Limitation of Liability

10.6.1 IN NO EVENT SHALL EITHER PARTY BE LIABLE FOR ANY SPECIAL, INCIDENTAL,
INDIRECT, SPECULATIVE, REMOTE, OR CONSEQUENTIAL DAMAGES ARISING FROM,
RELATING TO, OR CONNECTED WITH THE WORK, SERVICES, EQUIPMENT, MATERIALS, OR
ANY GOODS PROVIDED HEREUNDER.

ARTICLE 11
TERMINATION OF THE AGREEMENT

11.1 If HONEYWELL defaults in, or fails or neglects to carry forward the Work in accordance with this
Agreement, CUSTOMER may provide notice in writing of its intention to terminate this Agreement to
HONEYWELL. If HONEYWELL has not, within thirty (30) business days after receipt of such notice, acted to
remedy and make good such deficiencies, CUSTOMER may terminate this Agreement and take possession of the
site together with all materials thereon, and move to complete the Work itself expediently. CUSTOMER shall pay
HONEYWELL for work completed up to the time of termination. In the event that the cost to complete the Work
exceeds the Price set forth in Article 8, herein, HONEYWELL shall pay such excess costs to the CUSTOMER..

11.2 If CUSTOMER fails to make payments as they become due, or otherwise defaults or breaches its
obligations under this Agreement, HONEYWELL shall give written notice to CUSTOMER of the specific default or
breach and of CUSTOMER’s need to rectify the same. If, within thirty (30) days following receipt of such notice,
CUSTOMER fails to make the payments then due, or otherwise fails to cure or perform its obligations,
HONEYWELL may, by written notice to CUSTOMER, terminate this Agreement and recover from CUSTOMER
payment for Work executed and for losses sustained for materials, tools, construction equipment and machinery,
including but not limited to, reasonable profit and applicable damages.
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ARTICLE 12
ASSIGNMENT AND GOVERNING LAW

12.1 This Agreement shall be governed by the law of the State of Connecticut.

12.2 Neither party to the Agreement shall assign this Agreement or sublet it as a whole or in part without the
written consent of the other party. Such consent shall not be unreasonably withheld, except that HONEYWELL
may employ the subcontractors listed on Exhibit 1 and assign to another party the right to receive payments due
under this Agreement.

ARTICLE 13
MISCELLANEQOUS PROVISIONS

13.1 The Table of Contents and headings in this Agreement are for information and convenience only and do not
modify the obligations of this Agreement.

13.2 Confidentiality. As used herein, the term “CONFIDENTIAL INFORMATION” shall mean any
information in readable form or in machine-readable form, including software supplied to CUSTOMER by
HONEYWELL, that has been identified or labeled as “Confidential” and/or “Proprietary” or with words of similar
import. CONFIDENTIAL INFORMATION shall also mean any information that is disclosed orally and is
designated as “Confidential” and/or “Proprietary” or with words of similar import at the time of disclosure and is
reduced to writing, marked as “Confidential” and/or “Proprietary” or with words of similar import, and supplied to
the receiving party within ten (10) days of disclosure.

Subject to the provisions of the Connecticut Freedom of Information Act, all rights in and to CONFIDENTIAL
INFORMATION and to any proprietary and/or novel features contained in CONFIDENTIAL INFORMATION
disclosed are reserved by the disclosing party; and the party receiving such disclosure will not use the
CONFIDENTIAL INFORMATION for any purpose except in the performance of this Agreement and will not
disclose any of the CONFIDENTIAL INFORMATION to benefit itself or to damage the disclosing party. This
prohibition includes any business information (strategic plans, etc.) that may become known to either party.

Each party shall, upon request of the other party or upon completion or earlier termination of this Agreement, return
the other party’s CONFIDENTIAL INFORMATION and all copies thereof.

Notwithstanding the foregoing provisions, neither party shall be liable for any disclosure or use of information
disclosed or communicated by the other party if the information:

(@) is publicly available at the time of disclosure or later becomes publicly available other than through breach of
this Agreement; or

(b) is known to the receiving party at the time of disclosure; or

(c) is subsequently rightfully obtained from a third party on an unrestricted basis; or

(d) is approved for release in writing by an authorized representative of the disclosing party.

The obligation of this Article shall survive any expiration, cancellation or termination of this Agreement.

13.3 Risk of loss for all equipment and materials provided by HONEYWELL hereunder shall transfer to
CUSTOMER upon installation at CUSTOMER’s Facilities by HONEYWELL or its Subcontractor. Title shall pass
upon Final Acceptance or final payment by CUSTOMER to HONEYWELL, whichever occurs later.

134 Final notice or other communications required or permitted hereunder shall be sufficiently given if
personally delivered to the person specified below, or if sent by registered or certified mail, return receipt requested,
postage prepaid, addressed as follows:

To HONEYWELL:

HONEYWELL INTERNATIONAL INC.
712 Brook Street, Suite 106

Rocky Hill, CT 06067

Attention: Branch Manager
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To CUSTOMER:

Town of Enfield

820 Enfield Street

Enfield CT 06082
Attention: Town Manager

135  Waiver. HONEYWELL’s failure to insist upon the performance or fulfillment of any of CUSTOMER’s
obligations under this Agreement shall not be deemed or construed as a waiver or relinquishment of the future
performance of any such right or obligation hereunder.

13.6 HONEYWELL (A) MAKES NO REPRESENTATION OR WARRANTY, EXPRESS OR IMPLIED,
WITH RESPECT TO ANY FINANCIAL PROJECTIONS, CASH FLOW MODELS, PRO FORMA
FINANCIAL STATEMENTS OR OTHER DOCUMENTS, DATA OR INFORMATION PROVIDED BY
OR ON BEHALF OF HONEYWELL TO CUSTOMER OR ITS REPRESENTATIVES PRIOR TO THE
EXECUTION AND DELIVERY OF THIS AGREEMENT THAT ARE NOT INCLUDED IN THIS
AGREEMENT, INCLUDING ITS ATTACHMENTS AND EXHIBITS (COLLECTIVELY, THE
“PROJECTIONS”), AND (B) HEREBY DISCLAIMS ALL IMPLIED WARRANTIES WITH RESPECT
TO SUCH PROJECTIONS. CUSTOMER HEREBY ACKNOWLEDGES AND AGREES THAT (i)
HONEYWELL DOES NOT GUARANTEE THAT ANY RESULTS SET FORTH IN ANY PROJECTIONS
WILL BE ACHIEVED, (ii) ACTUAL RESULTS MAY VARY MATERIALLY FROM THE
PROJECTIONS, AND (iii) CUSTOMER HAS NOT RELIED UPON ANY SUCH PROJECTIONS IN
DETERMINING TO ENTER INTO THIS AGREEMENT AND CONSUMMATE THE TRANSACTIONS
CONTEMPLATED HEREBY.

13.7 Severability; Blue-Pencil. The terms of this Agreement will, where possible, be interpreted and enforced
so as to sustain their legality and enforceability, read as if they cover only the specific situation to which they are
being applied and enforced to the fullest extent permissible under applicable law. If any term of this Agreement is
determined to be invalid, illegal or incapable of being enforced, then all other terms of this Agreement will
nevertheless remain in full force and effect, and such term automatically will be amended so that it is valid, legal
and enforceable to the maximum extent permitted by applicable law, but as close to the parties’ original intent as is
permissible.

13.8 HONEYWELL IS NOT, NOR IS HONEYWELL COMPENSATED AS, A MUNICIPAL ADVISOR
OR FIDUCIARY ACTING ON CUSTOMER’S BEHALF. ANY AND ALL FINANCIAL AND OTHER
INFORMATION PROVIDED ABOUT OR RELATING TO MUNICIPAL SECURITIES OR OTHER
MUNICIPAL FINANCIAL PRODUCTS IS PROVIDED FOR GENERAL INFORMATIONAL AND
EDUCATIONAL PURPOSES ONLY AND SHOULD NOT BE CONSTRUED AS ADVICE, IS PROVIDED
“AS-1S” WITHOUT WARRANTY OF ANY KIND (EXPRESS OR IMPLIED) AND WITHOUT ANY
REPRESENTATION WITH RESPECT TO ACCURACY OR COMPLETENESS, AND MUST NOT BE
RELIED UPON IN CONNECTION WITH ANY SECURITIES, INVESTMENT OR FINANCIAL
DECISION OR OTHER ACTION/INACTION. CUSTOMER SHOULD OBTAIN THE ADVICE OF A
FINANCIAL ADVISOR, MUNICIPAL ADVISOR OR OTHER THIRD PARTY LICENSED AND
QUALIFIED TO ADVISE YOU REGARDING ANY OF THE INFORMATION PROVIDED ABOUT, OR
THE POTENTIAL SUITABILITY OF, MUNICIPAL SECURITIES OR MUNICIPAL FINANCIAL
PRODUCTS.

ARTICLE 14
ARBITRATION

14.1 With the exception of any controversy or claim arising out of or related to the installation, monitoring,
and/or maintenance of fire and/or security systems, the Parties agree that any controversy or claim between
HONEYWELL and CUSTOMER arising out of or relating to this Agreement, or the breach thereof, shall be settled
and administered by arbitration in a neutral venue, conducted in accordance with the Construction Industry
Avrbitration Rules of the American Arbitration Association.

Any award rendered by the arbitrator shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof. Any controversy or claim arising out of or related to the
installation, monitoring, and/or maintenance of systems associated with security and/or the detection of, and/or
reduction of risk of loss associated with fire shall be resolved in a court of competent jurisdiction.
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APPROVALS

The parties hereby execute this Agreement as of the date first set forth herein by the signatures of their duly
authorized representatives:

HONEYWELL INTERNATIONAL INC. THE TOWN OF ENFIELD, CT
By By

Name___Doreen Hamilton Name

Title Energy Account Executive Title Town Manager

Date Date
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ATTACHMENT A
SCOPE OF WORK

PART 1 - GENERAL

1. HONEYWELL will provide design engineering, drawings and specifications, construction supervision,
inspection, labor, materials, tools, construction equipment, as-built drawings and other related documentation,
operations and maintenance training, and subcontracted items necessary for the execution and completion of the
Work.

2. The Honeywell IGA REPORT dated 07/27/15, referenced herein as Schedule A, contains scope descriptions,
tables, drawings, and exhibits which further detail Honeywell’s scope of work. Final design documents shall be
prepared by Honeywell following contract execution and shall be submitted to CUSTOMER for review and
acceptance prior to starting construction of each ESM. Final design documentation, as approved by
CUSTOMER, shall take precedence over the IGA REPORT design.

3. Project contingency shall be managed by CUSTOMER outside of Honeywell’s project price and applied at
CUSTOMER?’S sole discretion. Contingency may be used by CUSTOMER to cover project-related expenses
that are not included in HONEYWELL’s project price (Attachment E).

4. HONEYWELL will secure construction permits as necessary for the Work. All permit fees controlled by the
Institution will be waived

5. Honeywell’s scope and price are valid until November 30", 2015 after which time Honeywell reserves the right
to make adjustments to scope and pricing.

6. HONEYWELL shall complete rebate applications for the CUSTOMER providing necessary documentation as
required by the Utility in the form of calculations, design documents, and forms as required for rebate
applications, submit those applications on CUSTOMER’S behalf, and assist CUSTOMER in discussions and
negotiations with the utility required to secure approval of rebate applications.

7. HONEYWELL shall keep the premises in an orderly fashion and clean up and remove waste materials or
rubbish caused by its operations at the end of each workday, unless otherwise agreed to in writing by
CUSTOMER. If HONEYWELL damages property not needed for the Work, HONEYWELL shall repair the
property to its pre-existing condition unless CUSTOMER directs otherwise. At the completion of the Work,
HONEYWELL shall remove any remaining waste material caused by the Work as well as all its tools,
construction equipment, machinery and surplus material. Waste shall be disposed of as follows:

(@) Construction Waste and/or Non-hazardous Waste: Construction waste (cardboard, metal, wood crates,
plastic, wiring, etc.), and/or non-hazardous waste (non-PCB ballast’s, lamps, batteries, etc.), shall be removed
offsite by Honeywell or its subcontractors for disposal and/or recycling. The Customer’s name and address
shall be listed on the shipping documents as the owner/generator of the waste. The transportation of waste
materials will meet local regulatory requirements.

(b) Hazardous Waste: If and to the extent Honeywell is responsible for removal of hazardous waste pursuant
to the express provisions of this Scope of Work, Honeywell or its subcontractors shall contract with a licensed
transporter for the removal of the applicable hazardous waste (PCB's, mercury, asbestos, etc.). The Customer’s
name and address shall be listed on the shipping documents as the owner/generator of the waste. The
transportation of waste materials will meet local regulatory requirements.

8. HONEYWELL shall give all notices and comply with all laws and ordinances legally enacted as of the date of
execution of the Agreement governing the execution of the Work. Provided, however, that HONEYWELL
shall not be responsible nor liable for the violation of any code, law or ordinance caused by CUSTOMER or
existing in CUSTOMER’s property prior to the commencement of the Work.

9. HONEYWELL shall comply with all applicable federal, state and municipal laws and regulations that regulate
the health and safety of its workers while providing the Work, and shall take such measures as required by those
laws and regulations to prevent injury and accidents to other persons on, about or adjacent to the site of the
Work. It is understood and agreed, however, that HONEYWELL shall have no responsibility for elimination or
abatement of health or safety hazards created or otherwise resulting from activities at the site of the Work
carried on by persons not in a contractual relationship with HONEYWELL, including CUSTOMER,
CUSTOMER'’s contractors or subcontractors, CUSTOMER’s tenants or CUSTOMER’s visitors. CUSTOMER
agrees to cause its contractors, subcontractors and tenants to comply fully with all applicable federal, state and
municipal laws and regulations governing health and safety and to comply with all reasonable requests and
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10.

11.

12.

13.

14.

15.

16.

17.

18.

directions of HONEYWELL for the elimination or abatement of any such health or safety hazards at the site of
the work.

If Honeywell encounters any materials or substances classified as toxic or hazardous in performance of the
Work, including but not limited to asbestos, lead based paint or lead contaminated materials, Honeywell will
notify Customer and will stop work in that area until such area has been made safe by the Customer, or
Customer’s Representative, at Customer’s expense. In the event that such hazardous materials are encountered
during the project, Customer’s abatement of the materials must be executed in conformance with USEPA, HUD
and other applicable regulations. CUSTOMER may elect to adjust the scope of work, deleting a portion or all
of an ESM if CUSTOMER determines that the expense of remediation does not make sense economically. In
the event such discovered conditions cause a delay in Honeywell’s performance, Honeywell shall be entitled to
request recovery of additional costs associated with such delay, as well as an extension of time of performance.

Where demolition of certain areas of a building are required for removal and installation of equipment and that
demolition is included in the scope of work defined herein, Honeywell will make every effort to replace such
areas with similar materials as available. If such materials are not available, HONEYWELL shall consult with
CUSTOMER to identify materials of similar quality acceptable to CUSTOMER and such materials will be
supplied and installed.

Honeywell shall only be responsible for repairing existing electrical wiring problems that occur within three
feet (36 inches) of the device being installed or the nearest wall or ceiling penetration, whichever is smaller.
Honeywell is not responsible for bringing existing lighting/electrical systems up to code. CUSTOMER may
elect to delete a portion of the lighting scope of work in the event the discovery of sub-code lighting/electrical
systems will result in additional costs to the CUSTOMER for remediation/repair of such conditions.

Honeywell shall only be responsible for repairing existing piping problems that occur within two feet (24
inches) of the device being installed or the nearest wall or ceiling penetration, whichever is smaller. Piping
includes, but is not limited to, domestic hot and cold water, cooling cold water, heating hot water, condensate,
fuel oil, and cooling tower condensing water.

Routine maintenance such as vacuuming, coil cleaning and filter change of air handling devices, etc. is the
responsibility of the Customer, or as included in Attachment D.

If new utility meters are required, provision and coordination of utility meters is the responsibility of the
customer.

TCP/IP: CUSTOMER is responsible for implementation and costs for remote Honeywell access through
CUSTOMER's firewall(s) to the controllers and front-end computer(s) by one (1) Measurement and
Verification Specialist.

Efficiency Values: Honeywell will install equipment and lighting components (hereto referred as “equipment”)
under the scope described herein with specific energy and water efficiency values. The customer is required to
replace any failed “equipment” no longer warranted by Honeywell or a Honeywell subcontractor, with
“equipment” of equal or greater efficiency for the full contract guarantee term.

The following areas are specifically excluded from this Scope of Work. Correction of problems in these areas,
if required by Federal, State or local law or ordinance, will be considered additional work and will be
chargeable (with approval) to the Customer.

a. Any work not specifically stated and outlined in this Scope of Work.
b. Painting and patching of areas beyond those areas directly related to work.

c. Existing non-code conditions (examples: existing electrical wiring which requires correction or approval by
appropriate inspectors, existing penetrations in need of fire stopping, etc).
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ESM #1:  Lighting and Lighting Controls (LED)

The following table is a summary of facilities included for lighting upgrades:

LOCATION
School Facilities
JFK Middle School
Eli Whitney School
Hazardville Memorial School
Nathan Hale School
Henry Barnard School
Edgar Parkman School
Prudence Crandall School
Enfield Street School
Thomas Alcorn School
Harriet Beecher Stowe School
Head Start
Town Facilities
Emergency Medical Services
Enfield Senior Center
Pearl Street Library
Lamagna Activity Center
Enfield Town Hall
Department of Public Works
Enfield Police Department
Adult Day Care
Family Resource Center
Buildings and Grounds

Table A-1

Scope of Work

1) Honeywell shall provide equipment, materials and labor to implement the lighting retrofit, lighting controls and
vending miser controls project as specified in the IGA REPORT Exhibit 5 Lighting Line by Line.

2) Post retrofit light levels shall meet or exceed IES light levels only as stated in the IGA REPORT Exhibit 12,
Table 2.

3) Honeywell shall coordinate lighting retrofit activities with the customer to minimize classroom/office and
school activity disruptions.

4) Honeywell shall provide for the legal and proper disposal or recycling of replaced fixtures, lamps, and ballasts.

5) Repair or replacement of fixture lenses is not included.

6) Any lighting not identified on the Lighting Line by Line is excluded. Honeywell shall provide a proposal for
any work not included at the request of Customer.

7) Provide Town with 2% maintenance stock.

Warranty:

The Honeywell warranty for all lighting work operates by the Customer sending the failed material back to the
manufacturer and in return new material will be provided to be installed by the Customer’s work force. The lamps,
ballasts, and fixtures include the following manufacturer warranties:

a) Linear LED lamps are covered by a manufacturer warranty for a period of five years.
b) Screw in PAR and A-Line LED lamps are covered by a manufacturer warranty for a period of three years.
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c) LED fixtures are covered by a manufacturer warranty for a period of five years with exceptions as follows:

1. Cree LED fixtures are covered by a manufacturer warranty for a period of ten years
2. Relume LED fixtures are covered by a manufacturer warranty for a period of seven years

d) LED battery backup micro inverters are covered by a manufacturer warranty for a period of five years.

ESM #2:  Street Lighting Upgrades

Existing Lighting Description EX'QS;'/ng Proposed Lighting Description Pr(g)&sed
. . LED Cobrahead — 421 W 3
High Pressure Sodium — 1,000 W 9
LED Flood - 421 W 6
. ) LED Cobrahead — 42 W 673
High Pressure Sodium — 100 W 708
LED Post Top-25W 35
LED Acorn-60 W 57
High Pressure Sodium — 150 W 104 LED Cobrahead — 53 W 43
LED Post Top—25W 4
LED Cobrahead — 101 W 649
High Pressure Sodium — 250 W 667 LED Flood - 101 W 17
LED Post Top-25W 1
. . LED Cobrahead — 153 W 22
High Pressure Sodium — 400 W 44
LED Flood - 171 W 22
High Pressure Sodium — 50 W 1 LED Cobrahead - 25 W 1
. . LED Cobrahead — 25 W 2,137
High Pressure Sodium — 70 W 2,150
LED Post Top-25W 13
Metal Halide — 1,000 W 1 LED Spot Flood — 421 W 1
Metal Halide — 175 W 2 LED Cobrahead — 101 W 2
Metal Halide — 250 W 1 LED Flood - 101 W 1
Mercury Vapor — 100 W 1 LED Cobrahead — 42 W 1
Mercury Vapor — 250 W 1 LED Cobrahead — 101 W 1
Mercury Vapor — 400 W 2 LED Flood - 101 W 2
Table A-2

Scope of Work

1)

2)

3)

4)

5)

Existing street lighting fixtures consist of High Pressure Sodium (HPS), Metal Halide (MH), and Mercury
Vapor (MV) lamps of various wattages. These will be upgraded to high efficiency Light Emitting Diode (LED)
technology as detailed in the table above.

Honeywell shall provide equipment, materials, and labor to implement the street lighting upgrade project as
specified in the IGA REPORT Street Lighting Line by Line Exhibit 6.

The scope is based upon retrofit of the existing lighting poles and standards inventory provided by Enfield
during the IGA REPORT. Honeywell shall perform a GPS survey of Enfield’s street lights to provide a verified
inventory with electronic GPS mapping and coordinated line by line. Honeywell’s scope does not include
repairs or replacement of existing light poles or retrofit of fixtures outside of those specified in Exhibit 6.
Honeywell shall provide a proposal for any additional work identified and Customer has the option of adding to
the scope of work by Change Order.

Provide and install up to five (5) separate mock-ups to represent the various area types (residential, commercial,
industrial, public works, major intersection). Each mock-up shall include up to eight fixtures to allow for photo
metric testing and design documentation which demonstrates compliance with IES standards. Pre and Post
photometric testing shall be completed at each mock up location and approved by Enfield prior to the
installation of remaining street lights.

Coordinate installation with Enfield Building Department and Department of Transportation (DOT). Provide
proper Maintenance of Traffic (MOT) plans, safety work plans, signage, cones, flaggers, and protections as
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required by DOT for a safe installation. Coordinate with Enfield Police Department as required, Enfield Police
and other Department labor not included

6) Installations will be completed on a first shift basis, Monday - Friday.

7) Existing poles are assumed to be structurally sound, no new poles or pole repairs are included.

8) Existing street lighting wiring is assumed to be in good condition, no new wiring or wiring repairs is included.

Warranty:
The Honeywell warranty operates by the Customer sending the failed material back to the manufacturer and in

return new material will be provided to be installed by the Customer’s work force. The lamps, ballasts, and fixtures
include the following manufacturer warranties:

a) LED Street/Area fixtures are covered by a manufacturer warranty for a period of ten years.
b) Post-top LED fixtures are covered by a manufacturer warranty for a period of five years.

ESM #3: Boiler Replacements & Pump Upgrades

Tables A-3.1 summarizes the hot water boiler replacements by building.

HOT WATER BOILERS (or approved equal)
Building Boiler Boiler Capacity | . . | Burner | Burner | Combustion
Make Model Qty MBH ue Make Model Efficiency
Central Library Lochinvar | KBN701 | 1 660 NG Factory Mounted 91%
Town Hall PK C-1050 2 1,050 NG Factory Mounted 91%
Adult Day Care HB Smith 19A-4 1 413 #2 FO Power Flame 83%
JFK Middle School PK C-4000 2 4,000 NG Factory Mounted 91%
Eli Whitney School PK C-3000 1 3,000 NG Factory Mounted 91%
Nathan Hale School PK C-2500 1 2,500 NG Factory Mounted 91%
Edgar Parkman PK C3000 | 1 | 3000 | NG | Factory Mounted 91%
School
Table A-3.1

Scope of Work — Hot Water Boiler Replacements

1) Honeywell shall provide equipment, materials and labor to complete the hot water boiler replacement work as
summarized in Table A-3.1 and further detailed on the 30% design drawings included in the IGA REPORT.
Honeywell shall further develop 30% design drawings into permit-level construction documents required to
secure construction permits through Enfield Building Department.

2) Disconnect piping, wiring and control connection to the existing hot water boilers

3) Demolish and legally dispose of existing boilers

4) Furnish and install new boilers and burners, complete with factory-installed BACnet controllers, as shown in
table above for each location.

5) Furnish and install power wiring and reconnection of existing control wiring

6) Furnish and install new boiler combustion and exhaust piping for each new condensing boiler plant

7) Extend existing concrete housekeeping pads as required

8) Furnish and install new hot water piping headers and valves as required

9) Reconnect gas and oil piping as applicable

10) Customer is responsible to coordinate and install new gas utility, at Customer expense, with new service meter
adjacent to existing boiler room outside wall. Utility is responsible to install meter pad, protective bollard,
fencing as required at Customer expense.

11) At Central Library, furnish and install required natural gas piping from new utility installed service to the boiler
room

12) Install new boiler exhaust flue for each new condensing boiler plant

13) Adult Day Care chimney will be inspected and cleaned as required during construction

14) Insulation of new piping and insulation on adjacent piping damaged during construction

15) Rigging

16) Startup, test and commission — startup to be performed by factory rep or factory certified technician.

17) Training of facility staff of operation of new boilers
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18) Any equipment not shown on the IGA REPORT 30% design drawings for all buildings other than Nathan Hale

School and Edgar Parkman School is excluded. For Nathan Hale School and Edgar Parkman School, only the
equipment listed above in Table A-3.1 is included. At the request of the Customer Honeywell shall provide a
proposal to add any work not included.

Table A-3.2 is a listing of pumps and motors identified for replacement.

PUMP/MOTOR UPGRADES
Building Equipment Qty | Motor HP Each
Town Hall CHW Pump 2 1 2.0
Town Hall CHW Pump 3 1 2.0
Town Hall CHW Pump 5 1 2.0
Town Hall HW Pump 4 1 2.0
Town Hall HW Pump 6 1 2.0
JFK Middle School HW Pumps 1, 2, 3, & 4 4 5.0
Eli Whitney School HW Pumps 1 & 2 2 5.0
Central Library* HW Pump 2 & 2A 2 0.5
Table A-3.2

*Note, these are new pumps serving the hot water reheats installed under ESM 4 detailed below

Scope of Work — Pump Upgrades

1)

Honeywell shall provide equipment, materials and labor to complete the pump upgrade work as summarized in
Table A-3.2 and further detailed on the 30% design drawings included in the IGA REPORT. Honeywell shall
further develop 30% design drawings into permit-level construction documents required to secure construction
permits through Enfield Building Department.

Disconnect piping, power and control wiring from existing pumps and motors

Remove and dispose of existing pumps and motors

Furnish and install new pumps with NEMA Premium efficiency motors as listed in the table above

Reconnect piping, power and control wiring to new pumps and motors

Align couplings to EASA standards

Any equipment not shown on the IGA REPORT 30% design drawings is excluded. At the request of Customer,
Honeywell shall provide a proposal for any work not included.

Measure and verify the pre and post-retrofit voltage, amperage, and revolutions per minute (RPM).

Training of facility staff of operation of new equipment.

Table A-3.3 is a listing of steam boilers identified for replacement.

STEAM BOILERS (or approved equal)
Building Boiler Boiler ot Capacity | _ . | Burner | Burner | Combustion
Make Model y MBH Make Model Efficiency
Enfield Street HB smith | 22AS | 5 2,146 Dual Power Flame 83%
School 11
Table A3.3

Scope of Work — Steam Boiler Replacements

1)

Honeywell shall provide equipment, materials and labor to complete the steam boiler replacement work as
summarized in Table A-3.2. Honeywell shall develop permit-level construction documents required to secure
construction permits through Enfield Building Department.

Disconnect all piping, wiring, and control connection to the existing steam boilers listed in the Table 3.3 above.
Demolish and legally dispose of existing boilers.

Furnish and install boilers and burners as shown in Table 4-3.5 above for each location.

Furnish and install power wiring and reconnection of existing control wiring.

Extend existing concrete housekeeping pads as required.

Furnish and install new boiler feedwater tank and condensate receiver

Furnish and install new steam piping headers and valves as required
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9) Reconnect gas and oil piping.
10) Insulation of new piping and insulation on adjacent piping damaged during construction

11) Rigging

12) Startup, test and commission — startup to be performed by factory rep or factory certified technician

13) Training of facility staff of operation of new boilers
14) At Customer’s request, Honeywell shall provide a proposal for any work not included.

ESM #4:  Replace Multi-Zone AHU & Cooling System
CENTRAL LIBRARY — UNIT DATA (or approved equal)
Make: Daikin
Model: RPS050D
Voltage: 460/60/3
AHRI 360 Standard Efficiency: 9.8 EER/14.6 IEER
ASHRAE 90.1: 2013 Compliant
Heat Type: Natural Gas
Hot Gas Reheat: Factory Mounted, Blow Thru
Condenser Type: Air Cooled

Features

0-100% Economizer with OA

Dry Bulb & Enthalpy Control

30% Nominal Efficiency, MERV 8 Filters

Variable Volume Operation with VFD

Cooling Cail
Total Capacity: 613,656 BTUh
Sensible Capacity: 411,431 BTUh
Refrigerant Type: R410A
Face Area: 39.5 square feet
Natural Gas Heat Section
Heat Exchanger Material: Type 321 Stainless Steel
Input: 1,000 MBH
Output: 800 MBH
Steady State Efficiency: 80%
Supply Fan
Capacity: 14,000 CFM
Motor Size (ODP): 10.0 HP
Motor Efficiency: 91.7%
Condensing Section
Compressors — 4 Total 18.6 FLA Each / 40.5 Total kW
Condenser Fans — 4 Total 2.1 Amps Each

Table A-4

Scope of Work

1) Honeywell shall provide equipment, materials and labor to complete the multi-zone AHU and cooling
replacement work as summarized in Table A-4.1 and further detailed on the IGA REPORT 30% design
drawings. Honeywell shall further develop 30% design drawings into permit-level construction documents
required to secure construction permits through Enfield Building Department.

2) Disconnect ductwork, piping, wiring and control connections to the existing multi-zone AHU

3) Remove and dispose of existing multi-zone AHU, and chiller/cooling tower system

4) Furnish and install a new natural gas fired, variable volume AHU equipped with packaged DX cooling coil and
air cooled condenser section on grade
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5) Furnish and install ductwork down to the boiler room to connect to existing zone ducts

6) Furnish and install reheat piping and associated piping insulation as required

7) Furnish and install five (5) variable air volume boxes with reheat coils and insulated piping to serve existing
zones

8) Furnish and install load-side natural gas piping as required from new service implemented by utility under ESM
#3.

9) Furnish and install insulation on adjacent ductwork and piping damaged during construction

10) Furnish and install new control and power wiring as needed to reconnect

11) Provide necessary air and water balancing for newly installed equipment

12) Furnish and install fencing around new unit on grade as required

13) Any equipment not shown on the IGA REPORT 30% design drawings is excluded. Honeywell shall provide a
proposal for any work not included at the request of Customer.

14) Start up and commissioning

15) Training of facility staff of operation of new equipment

Notes:
a) Packaged variable speed pumps with 2-way VAV reheat coils will be considered as an option during final
design.

b) New piping and ductwork will be fully insulated as required
c) An equivalent unit manufactured by Trane is also being considered during final design
ESM #5:  Building Management System Upgrades

Honeywell shall provide necessary equipment, materials, and labor to implement the following building
management systems upgrades.

Existing Building
Building Management Integration Method
System
Enfield Town Hall None Town LAN
Family Resource Center None Town LAN
Adult Day Care None Town LAN
Head Start Invensys School LAN
Lamagna Activity Center None Town LAN
Central Library None Town LAN
Enfield Senior Center Carrier Town LAN
Department of Public Works None Town LAN
JFK Middle School Invensys School LAN
Hazardville Memorial School Invensys School LAN
Enfield Street School Invensys School LAN
Thomas Alcorn School Invensys School LAN
Harriet Beecher Stowe School Invensys School LAN
Henry Barnard School Invensys School LAN
Eli Whitney School Invensys School LAN
Prudence Crandall School Invensys School LAN
Nathan Hale School Invensys School LAN
Edgar Parkman School Invensys School LAN
Table A-5

Scope of Work

1) Honeywell shall furnish one (1) laptop with proper Building Management System software for remote login
capabilities. Honeywell is responsible for coordinating with town and school IT departments to setup remote
connection.
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2) The Town of Enfield shall be responsible to ensure buildings, as listed in Table A-5, are connected on the
appropriate LAN for communication with the Building Management System.

3) The Town of Enfield shall be responsible to provide and terminate new LAN connections in each building, as
listed in Table A-5, which will be used to connect a new Invensys web controller for integration to the energy
management system.

4) The Town of Enfield shall provide VPN access to Honeywell for remote access into the Building Management
System for M&V and service functions.

5) Where specified in the scope of work, Honeywell will furnish and install Invensys Building Management
System including Direct Digital Controls (DDC) panels, sensors, thermostats, wiring, control valves, and
actuators as needed for a complete installation as described herein. Existing control panels, enclosures, and
raceways shall be reused where possible.

6) Existing valves called to be retrofit are assumed to be compatible with DDC actuators, except where the scope
calls to replace the existing valve.

7) Upgrade and integration of existing systems specified includes point to point check out and checkout of existing
control sequences. Honeywell shall develop a deficiency list during commissioning and checkout and shall
provide a proposal to Customer to correct any deficiencies identified.

8) Hydronic sensors shall be strap-on type.

9) Implement control sequence parameters and set points as specified in the IGA REPORT.

10) Wiring shall be concealed to the extent possible during installation. If wire mold is used it shall match existing.

11) Where specified in the scope of work, existing pneumatics shall be disconnected and capped to prevent any air
leaks. Disconnected and unused pneumatic devices shall be removed and discarded. Unused compressed air
lines will be removed where accessible. Repair or replacement of existing pneumatic control systems are not
included unless specified.

12) Thermostat and sensor covers, cages, protections not included unless specified.

13) Existing wall thermostats will be abandoned in place. Painting and patching of walls thermostat replacements,
etc. is not included.

14) Temporary removal of existing cabinetry, furniture, occupant materials by town

15) Testing, adjusting, balancing (TAB) is only included where specified in the scopes of work.

16) Providing and installing smoke or fire alarm equipment is excluded. Existing smoke and fire alarm equipment
will remain untouched.

17) Any equipment not specifically stated as included for retrofit, repair or replacement is excluded. At the request
of Customer, Honeywell shall provide a proposal for any work not included.

18) Training for the new Building Management System includes on-site training that will be led by a training
director and will be provided with appropriate learning material. It is anticipated there will be two separate site
visits, one upon completion of project, then the second six months later. Completion of follow up training shall
not delay substantial completion.

Enfield Town Hall — Scope of Work

1) Fan Coil Units (FCU):

Provide Direct Digital Control of the existing thirty-seven (37) FCUs. Provide space temperature and night
setback control.

= Analog Input (Al)
= Analog Output (AO)
= Digital Input (DI)
= Digital Output (DO)

Fan Coil Unit Al AO DI DO
Fan S/S 37
Fan Status 37
Hot Water Valve Actuator 37
Chilled Water Valve Actuator 37
Supply Air Temperature 37
Space Temperature 37

Attachment A (10/9/2015) Page 9 of 46



Honeywell Shall Implement:

2)

Install new sensors and Direct Digital Control valves — Two (2) new 2-way DDC valves with actuators will be
provided for each FCU. Isolation valves are excluded; two (2) feet on either side of the control valve and the
addition of a union (if not currently available) is included.

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.
Note, each thermostat will have adjustable setpoints that can be modified by the occupant within the given
range

Occupancy Sensor for FCU Control:
Provide and install an occupancy sensor in the ground floor conference room and in the first floor Council
Chambers to control the FCUSs.

FCU Al AO DI DO
Conference Room Occupancy Sensor
Council Chambers Occupancy Sensor

Honeywell Shall Implement:

3)

Install new occupancy sensors.
Occupied/Unoccupied control based on room occupancy.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Electric Baseboard:

Provide Direct Digital Control of the six (6) sections of electric baseboard radiation in the town attorney’s
office. Take control and provide night setback by controlling the three circuit breakers in the storage closet.
The existing line-voltage thermostats will remain in control during the occupied hours.

Electric Baseboard Al AO DI DO
On/Off Relay 3

Honeywell Shall Implement:

4)

Install new contactors to enable/disable electric baseboard circuits.
Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Cabinet Unit Heater:
Provide temperature and night setback control of the cabinet unit heater in the entrance way.

Cabinet Unit Heater Al AO DI DO
Fan S/S 1
Fan Status 1

Heating Valve 1

Space Temperature 1

Honeywell Shall Implement:

Install new sensors and control existing valve.

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.
Note, each thermostat will have adjustable setpoints that can be modified by the occupant within the given
range
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5) H&V Units in Attic:
Provide Direct Digital Control of the two (2) H&V units in the attic area. Provide SAT reset, HW valve
control, DCV control, (1) electric preheat coil, (3) electric reheat coils, unit off during morning warm-up, and
occ scheduling.

H&V Unit Al AO DI DO
Fan S/S 2
Fan Status 2
OA/RA Damper 2
Hot Water Heating Coil 2
Discharge Air Temperature (DAT) 2
Electric Preheat Coil 1
Electric Reheat Coil
CO2 Sensor

Mixed Air Temperature
Supply Air Temperature
Space Temperature

BB I (N

Honeywell Shall Implement:
= Provide DAT control, economizer control, MAT control, DCV, and reheat coil control.

= Reuse existing valves. Provide new damper actuators and commission OA dampers.
= Retain all existing H&V safety interlocks.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

6) Exhaust Fans:
Provide Building Management System start/stop control and status of three (3) exhaust fans in the attic.

Exhaust Fan Al AO DI DO
Fan S/S 3
Fan Status 3

Honeywell Shall Implement:
= [Install new relays to provide start/stop control.

= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

7) Boiler Control:
Provide Building Management System on the two (2) new boilers and two (2) existing pumps listed below. The
new boilers will be furnished with BACnet communication cards to allow full integration of the boiler points
into the existing Building Management System. The boilers shall operate as stand-alone equipment. The in-line
circulating pumps on each boiler and combustion air dampers will be interlocked to the internal boiler controls
and will not require Building Management System.

Points shown in the table below are new points, wiring and sensors by Building Management System

contractor.
Boiler Control Al AO DI DO
New Boiler Enable/Disable ( via BACnet) 2
New Boiler Hot Water Supply Temp ( via BACnet)
New Boiler Hot Water Return Temp ( via BACnet) 2
New Boiler Alarm ( via BACnet) 2
New Boiler Hot Water Reset Signal ( via BACnet) 3
Outside Air Temperature 1
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Boiler Control Al AO DI DO
Common Hot Water Supply Temp (hard-wired)
Common Hot Water Return Temp (hard-wired)
Existing Hot Water Pumps Start/Stop (hard-wired) 2
Existing & New Hot Water Pumps Status (hard-wired) 4

Honeywell Shall Implement:
= Hot water reset schedule based on Outdoor Air Temperature (OAT).

= OAT boiler lockout.

= Pump lead/lag control.

= Condenser boiler staging will be controlled by the internal boiler controls via a master/slave setup provided by
the factory.

= Honeywell shall run the BACnet communication wiring to the boilers and terminate the wires. It’s Honeywell’s
responsibility to coordinate all interface work with the factory boiler startup representative to resolve all
communication issues.

= Graphics for boilers and pumps showing proper points and associating alarm points with their respective
graphic pages.

8) Hot Water Pump Bypass Valves:

Provide Building Management System of the two (2) 2-way bypass valves on each hot water pump loop.
Provide necessary differential pressure (DP) sensors to provide control.

Boiler Control Al AO DI DO
Valve Actuator 2
DP Sensor 2

Honeywell Shall Implement:
= Differential pressure control of HW system.

= Graphics for units showing proper points, setpoints, and associating alarm points with their respective graphic
pages.
= Note, the installation of packaged variable speed pumps will be considered during final design.

9) Chiller Control:

Provide Building Management System of the one (1) existing chiller and three (3) chilled water pumps (S/S,
status, chiller alarm, CHWS & CHWR temp, etc).

Chiller Control Al AO DI DO
Chiller Enable/Disable 1

Chiller Status
Chiller Alarm
Chilled Water Pump S/S 3
Chilled Water Pump Status 3
CHWS
CHWR

Honeywell Shall Implement:

= Enable/disable control of the chiller based on outside air lockout setpoint.

= Chilled water available signal to all associated cooling equipment.

= Graphics for units showing proper points, setpoints, and associating alarm points with their respective graphic
pages.
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Family Resource Center — Scope of Work

1) Wireless Web-Connected Thermostat RTUs:

Replace the two existing RTU stats with wireless web-connected thermostats that display, record, and archive
space temp and equipment run status. Program the thermostats with a 7-day schedule with occupied and
unoccupied heating and cooling setpoints per the IGA REPORT. The thermostats and trend data shall be
available via a password protected website.

RTU Al AO DI DO
Space Temperature 2
Run Status 2

Honeywell Shall Implement:
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Adult Day Care — Scope of Work

1) Wireless Web-Connected Thermostat AHUs:

Replace the two existing AHU stats with wireless web-connected thermostats that display, record, and archive
space temp and equipment run status. Program the thermostats with a 7-day schedule with occupied and
unoccupied heating and cooling setpoints per the IGA REPORT. The thermostats and trend data shall be
available via a password protected website.

AHU Al AO DI DO
Space Temperature 2

Run Status 2

Electric Heat — 2" Stage 2

Honeywell Shall Implement:
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

2) Boiler Control:

Provide Direct Digital Control on the new boiler, circ pump, and the DHW heater pump. Provide start/stop,
status, alarming, and HWS & HWR temp. Implement HW reset control and OAT lockout setpoint.

Boiler Control Al AO DI DO
Boiler Enable/Disable 1
Boiler Status 1
Boiler Alarm
Hot Water Pump S/S 1
Hot Water Pump Status 1
Outside Air Temperature
HWS

HWR

Domestic Hot Water Recirc Pump S/S 1
Domestic Hot Water Recirc Pump Status 1
Domestic Hot Water Temperature 1

Honeywell Shall Implement:

= Hot water reset schedule based on OAT.
= OAT boiler lockout.

= Pump control.

Attachment A (10/9/2015) Page 13 of 46




Graphics for boilers and pumps showing proper points and associating alarm points with their respective
graphic pages.

Head Start — Scope of Work

1)

Upgrade old Network 8000 Building Management System:
Upgrade existing Network 8000 Building Management System to one (1) new Jace AX controller to allow
integration into new Building Management System.

Honeywell Shall Implement:

2)

Install new Jace AX controller to allow existing Invensys controls to be integrated into the new Building
Management System.

New graphics for existing units showing proper points and associating alarm points with their respective
graphic pages.

AHU CO2 Sensors:

Add one (1) CO2 sensors to each AHU and implement demand controlled ventilation (DCV). Test, adjust and
balance (TAB) the Outside Air and Return Air dampers to provide minimum ventilation rates during the
occupied mode and check for tight damper close-off during the unoccupied mode.

AHU-1, 2, 3 Al AO DI DO
CO2 Sensor 3

Honeywell Shall Implement:

3)

Install CO; sensors for DCV on the 3 existing AHUs. — Note there is one (1) conference room associated with
AHU-1, this space will have a CO; sensor installed. Because this conference room is directly below AHU-1
there will be minimal wiring required.

Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates
during the occupied mode and provides tight damper close-off during the unoccupied mode.

Exercise and make necessary OA/RA damper linkage adjustments.

Graphics for AC units showing proper points and associating alarm points with their respective graphic pages.

Space Push Button Overrides for each AHU:
Provide one (1) push button overrides for each AHU to provide tighter scheduling of equipment.

AHU-1, 2, 3 Al AO DI DO
Override 3

Honeywell Shall Implement:

4)

Provide programming to implement push button override.
Graphics for all push buttons and show override timer on their respective graphic pages.

Re-Commissioning:

Re-commission the existing Invensys controls currently installed and confirm economizer control sequence.
Perform point to point checkout of existing hard-wired points and testing of existing sequences of operation.
Develop a deficiency list of components found to be defective.

Lamagna Activity Center — Scope of Work

1)

Boiler Control:

Provide Direct Digital Control on the four (4) boilers, two (2) circ pumps, and the 3-way mixing valve. Provide
start/stop, status, alarming, and HWS & HWR temp. Implement HW reset control and OAT lockout setpoint.
Provide graphic screens for each piece of equipment on the Building Management System. Note, BMS will
handle boiler sequencing.
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Boiler Control Al AO DI DO
Boiler Enable/Disable 4

Boiler Status 4
Boiler Alarm 4
Hot Water Pump S/S 2
Hot Water Pump Status 2
Outside Air Temperature 1
HWS 4
3-way Mixing Valve 1
Common HWS
Common HWR 1

Honeywell Shall Implement:

2)

Hot water reset schedule based on OAT reusing existing 3-way valve.

OAT boiler lockout.

Pump control.

Graphics for boilers and pumps showing proper points and associating alarm points with their respective
graphic pages.

Domestic Hot Water Circulating Pumps:
Provide Direct Digital Control start/stop control of the two DHW circ. pumps.

Boiler Control Al AO DI DO
Domestic Hot Water Circulating Pump S/S 2
Domestic Hot Water Circulating Pump Status 2

Honeywell Shall Implement:

3)

Occupied/Unoccupied schedules as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Heating & Ventilating Units Serving Gym:

Provide Direct Digital Control of the two H&V units that serve the gym. (S/S, status, MAT, SAT, OA/RA
damper, htg valve, space temp, CO2 sensor, occupancy sensor, EF S/S and status). Provide and install two (2)
new Direct Digital Control 3-way hot water (HW) valves, actuators and new damper actuators. TAB OA/RA
dampers, implement DAT control, economizer control, occupancy control and DCV.

Heating & Ventilating Unit (Typical of 2) Al AO DI DO
Fan S/S 2
Fan Status 2
Mixed Air Temperature
Supply Air Temperature 2
OA/RA Damper Actuator 2
Hot Water Valve Actuator 2
Space Temperature Sensor
CO2 Sensor

Occupancy Sensor
Exhaust Fan S/S 2
Exhaust Fan Status 2

Honeywell Shall Implement:

Provide DAT control, economizer control, and DCV.
Provide enable/disable control of units based on occupancy sensor.
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=  Provide new damper actuators and commission OA/RA dampers. — Note, work includes testing and adjusting
linkages as necessary to provide tight close-off of dampers modulated in both directions. Customer will be
notified if dampers need replacement.

=  Provide new Direct Digital Control 3-way valves for each H&V unit. — Note, new DDC valves will be
provided. Piping details will be addressed during detailed design. Work will be scheduled during the summer
to avoid HW system shutdown. There is no glycol in the system.

= Lead/Lag units on based on heating/economizer demand of the space.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

4) Air Handling Unit Serving Locker Room:
Provide Direct Digital Control of the one (1) AHU that serves the locker room. (S/S, status, MAT, SAT, OA
damper, htg valves, space temp, CO2 sensor, freeze pump S/S and status, EF S/S and status). Provide new
damper actuators and TAB for OA/RA Dampers to implement DCV.

Air Handling Unit Al AO DI DO
Fan S/S 1
Fan Status 1

Mixed Air Temperature
Supply Air Temperature
OA Damper Actuator 1
Hot Water Valve Actuators
Space Temperature Sensor

CO2 Sensor 1

Freeze Pump S/S 1
Freeze Pump Status 1

Exhaust Fan S/S 1
Exhaust Fan Status 1

Honeywell Shall Implement:
= Provide DAT control, economizer control, and DCV.

= Provide new damper actuators and commission OA/RA dampers. — Note, work includes testing and adjusting
linkages as necessary to provide tight close-off of dampers modulated in both directions. Customer will be
notified if dampers need replacement.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

5) Direct Digital Control of four (4) Rooftop Units:

Provide full Direct Digital Control of the four RTUs including economizer control and demand controlled
ventilation with DAT and space temperature control. Provide new damper actuators, TAB OA/RA dampers.

Rooftop Unit Al AO DI DO
Fan S/S 4
Fan Status 4

Mixed Air Temperature 4

Supply Air Temperature 4

Return Air Temperature 4

OA/RA Damper Actuator 4

Hot Water Valve Actuator 4

DX Cooling Relay 4

Space Temperature 4
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Honeywell Shall Implement:

6)

Provide DAT control, space temp control, and economizer control.

Provide new damper actuators and commission OA/RA dampers. — Note, work includes testing and adjusting
linkages as necessary to provide tight close-off of dampers modulated in both directions. Customer will be
notified if dampers need replacement.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Wireless Web-Connected Thermostats:

Replace the three (3) existing FCU thermostats with wireless web-connected thermostats that display, record,
and archive space temp and equipment run status. Program the thermostats with a 7-day schedule with
occupied and unoccupied heating and cooling setpoints per the IGA REPORT.

Fan Coil Unit Al AO DI DO
Space Temperature 3

FCU On/Off 3
FCU Run Status 3

Honeywell Shall Implement:

7)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Return Air Fans serving RTU-3 & 4:

Provide Direct Digital Control of the two (2) RA fans that serve RTU-3 & RTU-4. (S/S, status, new electronic
actuators for two existing by-pass dampers)

Return Fan Al AO DI DO
Fan S/S 2
Fan Status 2

Bypass Damper Actuators 2

Honeywell Shall Implement:

8)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Exhaust Fans:
Provide Direct Digital Control start/stop control and status of three exhaust fans.

Exhaust Fan Al AO DI DO
Fan S/S 3
Fan Status 3

Honeywell Shall Implement:

9)

Install new relays to provide start/stop control.
Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Reheat Coil Hot Water Valves:
Provide and install seven (7) new Direct Digital Control 3-way hot water valves on the 1%t and 2" floor reheats
and seven space (7) sensors.

Radiation (Typical of 7) Al AO DI DO
Valve Actuator 7
Space Temperature Sensor 7
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Honeywell Shall Implement:

= [Install new Direct Digital Control 3-way hot water valves and Direct Digital Control space sensors to provide

room temperature control.
= Occupied/Unoccupied setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

10) Cabinet Unit Heaters:

Provide Direct Digital Control of the three (3) cabinet unit heaters located in the entryways.

Cabinet Unit Heater Al AO DI DO
Fan S/S 3
Fan Status 3

Heating Valve 3
Space Temperature 3

Honeywell Shall Implement:
= |nstall new sensors and control existing valve.

= QOccupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Central Library — Scope of Work

1) Boiler Control:

Provide Direct Digital Control of the one new hot water boiler and three hot water pumps (S/S, status, boiler

alarm, HWS & HWR temp, etc).

Boiler Control

Al

AO

DI

DO

Boiler Enable/Disable

Boiler Status

Boiler Alarm

Hot Water Pump S/S

Hot Water Pump Status

Outside Air Temperature

HWS

HWR

Honeywell Shall Implement:
= Hot water reset schedule based on OAT.

= OAT boiler lockout.
= Pump control.

= Graphics for boilers and pumps showing proper points and associating alarm points with their respective

graphic pages.

2) Domestic Hot Water Circulating Pumps:

Provide Direct Digital Control start/stop control of one (1) DHW circ. pump.

Boiler Control Al AO DI DO
Domestic Hot Water Circulating Pump S/S 1
Domestic Hot Water Circulating Pump Status 1

Honeywell Shall Implement:
= QOccupied/Unoccupied schedules as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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3) Provide Direct Digital Control of new Air Handling Unit:

Provide Direct Digital Control of the new AHU. (S/S, status, MAT, RAT, SAT, OA/RA damper, htg valve,
three (3) DX cooling stages, five (5) VAV dampers, five (5) space temp sensors, five (5) VAV reheat valves,
two (2) CO2 sensors, occupancy sensor in the multi-purpose room, EF S/S and status).

Air Handling Unit Al AO DI DO
Fan S/S 1
Fan Status 1

Mixed Air Temperature 1

Supply Air Temperature 1

Return Air Temperature 1

OA/RA Damper Actuator 1

Hot Water Valve Actuators 1

DX Cooling Relay 3

CO2 Sensor 2

Occupancy Sensor 1

Exhaust Fan S/S 1
Exhaust Fan Status 1

VAV Box Al AO DI DO
Damper 5

Airflow 5

Reheat Valve 5

Space Temperature 5

Supply Air Temperature 5

Honeywell Shall Implement:

= Provide DAT control, economizer control, VAV box zone temp control, occupancy sensor control in multi-
purpose room and DCV. — Note, one (1) CO; sensor will be installed in the multi-purpose room and one (1)
CO; sensor will be installed in the main space (the building is mostly open floor plan with the exception of the

multi-purpose room). TAB the unit and VAV boxes.

= Provide new damper actuators on zone dampers and OA/RA dampers. Commission OA/RA dampers and zone
dampers. — Note, work includes testing and adjusting linkages as necessary to provide tight close-off of dampers
modulated in both directions. Customer will be notified if dampers need replacement.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

4) Cabinet Unit Heaters:

Provide Direct Digital Control of the three cabinet unit heaters located in the entryways.

Cabinet Unit Heater Al AO DI DO
Fan S/S 3
Fan Status 3

Heating Valve 3
Space Temperature 3

Honeywell Shall Implement:
= Install new sensors and control existing valve.

= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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Enfield Senior Center — Scope of Work

1) Replace RTU Carrier DDC System:
The Carrier DDC system will be replaced in-kind with a new control system and it will be integrated it into the
existing (web-based) Invensys BMS. Reuse existing conduit, wiring, relays, actuators, valves, and sensors
where applicable. Each RTU will have fan S/S, fan status, SAT, MAT, RAT, OA/RA damper, htg stage,
cooling stage, space temp, CO2 sensor.

Rooftop Unit Al AO DI DO
Fan S/S 7
Fan Status 7

Mixed Air Temperature
Supply Air Temperature
Return Air Temperature
OA/RA Damper Actuator 7
Hot Water Valve Actuator
DX Cooling Relay 14
RTU-5 Bypass Dampers 2
RTU-5 Static Pressure
CQO2 Sensor

Space Temperature

VAV Box Al AO DI DO
Damper 8

Airflow 8

Space Temperature

Supply Air Temperature 8

Honeywell Shall Implement:
= Provide DAT control, economizer control, zone temp control, and DCV. TAB OA/RA dampers.

= Provide RTU-5 static pressure control and VAV zone damper control

= Commission OA/RA dampers and zone dampers.

= Graphics for all units showing proper points and associated alarm points with their respective graphic pages.
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

2) Boilers and Radiant Floor Hot Water Circulating Pump:
Provide Direct Digital Control start/stop control of the radiant floor heating circ. pump.

Boiler Control Al AO DI DO
Radiant Hot Water Circulating Pump S/S 1
Radiant Hot Water Circulating Pump Status 1

Boiler Enable/Disable 2
Boiler Status 2

HWS Temp 1

Honeywell Shall Implement:
= Occupied/Unoccupied schedules as outlined in the IGA REPORT.

=  Control radiant floor heat pump based on space temp from RTU zone.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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Department of Public Works — Scope of Work

1) Wireless Web-Connected Thermostats:
Replace the existing thermostats (indicated below) with wireless web-connected thermostats that display,
record, and archive space temp and equipment run status. Program the thermostats with a 7-day schedule with
occupied and unoccupied heating and cooling setpoints per the IGA REPORT. The thermostat data shall be
displayed on a graphic page that is available from the existing Invensys front-end. Existing boiler thermostat
control configuration to remain the same.

Thermostats Al AO DI DO
Garage Space Temperature 3
Garage Unit On/Off 3
Garage Unit Run Status 3
Service Bay Space Temperature 3
Service Bay Unit On/Off 3
Service Bay Unit Run Status 3
Office Building Finned Tube Radiation 8
Office RTU Space Temperature 1
Office RTU Unit On/Off 1
Office RTU Run Status 1
Office Split System Space Temperature 2
Office Split System On/Off 2
Office Split System Run Status 2

Honeywell Shall Implement:
= QOccupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

2) Carrier Rooftop Unit Control:
Provide enable/disable control and status of the Carrier RTU located in the new office building.

Rooftop Unit Al AO DI DO
RTU Enable/Disable 1
RTU Status 1

Space Temperature 1

Honeywell Shall Implement:
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

JFK Middle School — Scope of Work

1) Upgrade Network 8000 BMS:
Upgrade old Network 8000 BMS to the new JACE AX controller to allow integration into new BMS.

Honeywell shall implement:

= Install new Jace AX controller to allow existing Invensys controls to be integrated into the new BMS.

=  New graphics for existing units showing proper points and associating alarm points with their respective
graphic pages.

2) Re-Commissioning:
Re-commission the existing Invensys controls that are currently installed on the existing boiler and hot water
pumps and the 2002 Library/admin addition and the two RTUs serving the tech lab area. This includes all
existing DDC serving RTUs, unit vents, finned tube radiation, cabinet unit heaters, ceiling hung unit heaters,
exhaust fans, and fan coil units.

Attachment A (10/9/2015) Page 21 of 46



Honeywell shall implement:

3)

Point to point checkout of existing hard-wired points.
Functional testing of existing sequences of operation.
Develop a deficiency list of components found to be defective.

Boiler Room 3-way Mixing Valve:
Retrofit the existing 3-way mixing valve, located in the boiler room, with a new DDC actuator and provide an
outside air reset schedule on the leaving hot water supply temp.

Mixing Valve Al AO DI DO
Valve Actuator 1

Honeywell shall implement:

4)

Provide and install new DDC actuator and provide hot water reset based on the outside air temp.
Graphics for units showing proper points, setpoints, and associating alarm points with their respective graphic
pages.

Unit Ventilator Wireless Pneumatic DDC Thermostats:
Provide and install (79) wireless pneumatic DDC thermostats made by Cypress Envirosystems, or approved
equal.

Thermostats Al AO DI DO
Space Temperature 79
Pneumatic Pressure 79
Battery Life 79

Honeywell shall implement:

5)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Commission OA/RA dampers and heating valve. — Note, work includes testing and adjusting linkages as
necessary to provide tight close-off of dampers modulated in both directions. Customer will be notified if
dampers need replacement. Provide space temperature control.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Heating & Ventilating Units:
Provide Fan S/S, status, space temp, and SAT on the ten (10) H&V units. Control of HW valves not included.

Heating & Ventilating Unit (Typical of 10) Al AO DI DO
Fan S/S 10
Fan Status 10
Discharge Air Sensor 10

Space Temperature Sensor 10

Honeywell shall implement:

6)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide night setback control.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Finned Tube Radiation Wireless Pneumatic DDC Thermostats:
Provide and install eighteen (18) wireless pneumatic DDC thermostats made by Cypress Envirosystems, or
approved equal. Reuse existing control valves and actuators

Thermostats Al AO DI DO
Space Temperature 18
Pneumatic Pressure 18
Battery Life 18
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Honeywell shall implement:

= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide space temperature control.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

7) Thermostatic Radiator Valves:
Provide ten (10) thermostatic radiator valves (TRV) on small misc hot water radiators located in closets,
bathrooms, etc.

Honeywell shall implement:
= |nstall TRVs with locking mechanisms on misc. radiators and set to 58F.

8) Thermostatic Radiator Valves:
Provide sixteen (16) thermostatic radiator valves (TRV) on cabinet unit heaters located throughout the
entryways and corridors.

Honeywell shall implement:
= |nstall TRVs with locking mechanisms on misc. radiators and set to 58F.

9) Exhaust Fans:
Provide DDC start/stop control and status of ten (10) exhaust fans.

Exhaust Fan (Typical of 10) Al AO DI DO
Fan S/S 10
Fan Status 10

Honeywell shall implement:

= [Install new relays to provide start/stop control.

= QOccupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Hazardville Memorial School — Scope of Work

1) Upgrade Network 8000 Building Management System:
Upgrade old Network 8000 Building Management System to the new JACE AX controller to allow integration
into new Building Management System.

Honeywell Shall Implement:
= Install new JACE AX controller to allow existing Invensys controls to be integrated into the new Building

Management System.

= New graphics for existing units showing proper points and associating alarm points with their respective
graphic pages.

2) Re-commissioning:
Re-commission the existing Invensys controls currently installed, including boilers, library RTU, unit vents,
finned tube radiation, cabinet unit heaters, and heat exchangers.

Honeywell Shall Implement:
= Point to point checkout of existing hard-wired points.

=  Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

3) Wireless Pneumatic Direct Digital Control Thermostats:
Provide twenty-seven (27) wireless pneumatic Direct Digital Control thermostats made by Cypress
Envirosystems, or approved equal, to control the existing pneumatic 2-way steam valves. EXisting control
valves are to be reused. Provide and install new air dryer, coalescing filters, and pressure reducing station.
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Thermostats Al AO DI DO
Space Temperature 27
Pneumatic Pressure 27
Battery Life 27

Honeywell Shall Implement:

4)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide space temperature control.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Thermostatic Radiator Valves:
Provide nine (9) thermostatic radiator valves (TRV) on small misc steam radiators located in closets,
bathrooms, entryways, etc.

Honeywell Shall Implement:

5)

Install TRVs with locking mechanisms on misc. steam radiators and set to 58F.

Cafeteria Radiation Valve:
Provide and install one (1) new heating valve for the cafeteria radiation. Reuse the existing Direct Digital
Control space sensor to control the new valve.

Radiation Al AO DI DO
Valve Actuator 1

Honeywell Shall Implement:

6)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide night setback and space temp control.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Unit Ventilators:

Provide Direct Digital Control of the three (3) existing unit ventilators in the gym. Direct Digital Control points
include fan S/S and status, SAT, MAT, space temp (with setpoint adj.), 2-way heating valve, OA/RA damper
actuator, occupancy sensor, and freezestat.

Unit Ventilator (Typical of 3) Al AO DI DO
Fan S/S 3
Fan Status 3
Discharge Air Sensor
Mixed Air Temperature
Space Temperature
Space Setpoint Adjust
Heating Valve 3
Occupancy 1
Outside Air/Return Air Damper Signal 3
Low Limit Thermostat 3

W (W |ww

Honeywell Shall Implement:

Provide DAT control, economizer control, and zone temp control.

Install three (3) new 2-way heating valves and actuators.

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Commission OA/RA dampers. — Note, work includes testing and adjusting linkages as necessary to provide
tight close-off of dampers modulated in both directions. Customer will be notified if dampers need
replacement.
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= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

7) Exhaust Fans:
Provide Direct Digital Control start/stop relay control and status of three (3) exhaust fans.

Exhaust Fan (Typical of 3) Al AO DI DO
Fan S/S 3
Fan Status 3

Honeywell Shall Implement:
= [Install new relays to provide start/stop control.

= QOccupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

8) Add CO,to Library RTU:
Add a CO; sensor to the existing RTU that serves the library and provide demand controlled ventilation. TAB
OA/RA Dampers.

RTU Al AO DI DO
Return Air CO; Sensor 1

Honeywell Shall Implement:
= Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates

during the occupied mode and provides tight damper close-off during the unoccupied mode.
= Exercise and make necessary OA/RA damper linkage adjustments.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

9) Boiler Run Status:

Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Run Status Al AO DI DO
Status 2

Honeywell Shall Implement:
= Provide boiler run status.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Enfield Street School — Scope of Work

1) Re-commissioning:
Re-commission the existing Invensys controls currently installed; including boilers, library and gym RTU, unit
vents, finned tube radiation, cabinet unit heaters, and heat exchangers.

Honeywell Shall Implement:
=  Point to point checkout of existing hard-wired points.

=  Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

2) Electric (low voltage) Steam Valves:
Provide Direct Digital Control of twenty-five (25) existing 2-way electric (low voltage) steam valves. Provide
space temp sensors for each zone to match existing.
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Radiation Al AO DI DO
Valve Actuator 25
Space Temperature 25

Honeywell Shall Implement:

3)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide night setback and space temp control.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Thermostatic Radiator Valves:
Provide and install seven (7) thermostatic radiator valves (TRV) on small misc steam radiators located in
closets, bathrooms, entryways, etc.

Honeywell Shall Implement:

4)

Install TRVs with locking mechanisms on misc. steam radiators and set to 58F.

Existing Unit Vents:

Connect the six (6) existing unit vents in the 1963 section to the new Building Management System and provide
graphics. Reuse existing valves and actuators.

Honeywell Shall Implement:

5)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide night setback and space temp control.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Existing Pneumatic Hot Water Valves:

Provide Direct Digital Control of the 3 existing 2-way pneumatic hot water valves in the 1963 section. Retrofit
the existing valves with new Direct Digital Control actuators and provide three (3) Direct Digital Control space
sensors (adj.).

Radiation Al AO DI DO
Valve Actuator 3
Space Temperature 3

Space Setpoint Adjust 3

Honeywell Shall Implement:

6)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide night setback and space temp control.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

H&V Unit serving Cafeteria:

Provide Direct Digital Control of the H&V unit in the attic that serves the cafeteria. Direct Digital Control
points will include fan S/S and status, SAT, MAT, space temp (with setpoint adj.), (2) 2-way heating valves
(use existing actuators), OA/RA damper actuator (use existing actuators), CO2 sensor, occupancy sensor, and
freezestat. Provide DCV, DAT, economizer and zone temperature control. TAB OA/RA dampers. Existing
control valves and actuators will be reused.

H&V Unit Al AO DI DO
Fan S/S 1
Fan Status 1

Discharge Air Sensor
Mixed Air Temperature
Space Temperature
Space Setpoint Adjust

I
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H&V Unit Al AO DI DO
Heating Valve

Outside Air/Return Air Damper
CO2 Sensor 1
Occupancy Sensor 1
Low Limit Thermostat

Honeywell Shall Implement:

7)

Provide DAT control, economizer control, zone temp control, and DCV.

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Commission OA/RA dampers. — Note, work includes testing and adjusting linkages as necessary to provide
tight close-off of dampers modulated in both directions. Customer will be notified if dampers need
replacement.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Cabinet Unit Heaters:

Provide Direct Digital Control of six (6) cabinet unit heaters located throughout the entryways and corridors.
Provide new thermostat and actuator, existing control valves will be reused

Cabinet Unit Heater Al AO DI DO
Fan S/S 6
Fan Status 6

Heating Valve 6
Space Temperature 6

Honeywell Shall Implement:

8)

Install new sensors and control existing valve.
Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Exhaust Fans:
Provide Direct Digital Control start/stop control and status of three (3) exhaust fans.

Exhaust Fan (Typical of 3) Al AO DI DO
Fan S/S 3
Fan Status 3

Honeywell Shall Implement:

9)

Install new relays to provide start/stop control.
Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Add CO2 to RTU serving Library and Gymnasium:

Add a CO2 sensor to the existing RTUs that serve the library and gym and provide demand controlled
ventilation. TAB OA/RA dampers.

RTU (Typical of 2) Al AO DI DO
CO2 Sensor 2

Honeywell Shall Implement:

Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates
during the occupied mode and provides tight damper close-off during the unoccupied mode.
Exercise and make necessary OA/RA damper linkage adjustments.
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= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

10) Boiler Run Status:
Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement:
= Provide boiler run status.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Thomas Alcorn School — Scope of Work

1) Re-commissioning:
Re-commission the existing Invensys controls currently installed; including boilers, heat exchanger and pumps.

Honeywell Shall Implement:
= Point to point checkout of existing hard-wired points.

=  Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

2) Existing Pneumatic Hot Water Valves:

Provide Direct Digital Control of the three existing 2-way pneumatic hot water valves. Provide space temp
sensors for each zone to match existing. Reuse existing valves.

Radiation Al AO DI DO
Valve Actuator 3
Space Temperature 3

Honeywell Shall Implement:
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

3) Existing Pneumatic Steam Valves:
Provide Direct Digital Control of the thirty-six (36) existing 2-way pneumatic steam valves. Retrofit the
existing valves with new Direct Digital Control actuators and provide 36 Direct Digital Control space temp
sensors for each zone to match existing.

Radiation Al AO DI DO
Valve Actuator 36
Space Temperature 36

Honeywell Shall Implement:
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

4) Thermostatic Radiator Valves:

Provide and install eight (8) thermostatic radiator valves (TRV) on small misc steam radiators located in closets,
bathrooms, entryways, etc.

Honeywell Shall Implement:
= [Install TRVs with locking mechanisms on misc. steam radiators and set to 58F.
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5)

Cafeteria AHU-1:

Provide Direct Digital Control of the cafeteria AHU-1 and connect to the new Building Management System.
Direct Digital Control points will include supply fan S/S and status, return fan S/S and status, SAT, MAT, RAT,
space temp (with setpoint adj.), 3-way heating valve (retrofit existing valves with Direct Digital Control
actuators), freeze protection pump S/S and status, DCV, OA/RA/EA damper actuators, CO2 sensor, occupancy
sensor, and freezestat. TAB OA/RA dampers.

AHU-1 Al AO DI DO
Fan S/S 1
Fan Status 1
Discharge Air Sensor 1
Return Fan S/S 1
Return Fan Status 1
Mixed Air Temperature
Supply Air Temperature
Return Air Temperature
Space Temperature
Space Setpoint Adjust
3-way Heating Valve 1
Freeze Pump S/S 1
Freeze Pump Status 1
Outside/Return Air Damper 1
CO2 Sensor 1
Occupancy Sensor
Low Limit Thermostat

N

Honeywell Shall Implement:

6)

Provide DAT control, economizer control, zone temp control, and DCV.

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Commission OA/RA dampers. — Note, work includes testing and adjusting linkages as necessary to provide
tight close-off of dampers modulated in both directions. Customer will be notified if dampers need
replacement.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Gymnasium AHU-2:

Provide Direct Digital Control of the gym AHU-2 and connect to the new Building Management System.
Retrofit existing three-way heating valve with Direct Digital Control actuator. Provide DAT control,
economizer control, zone temp control, and DCV. TAB OA/RA dampers. Direct Digital Control points will
include supply fan S/S and status, SAT (after each reheat coil), RAT, space temp (with setpoint adj.), (2) 3-way
heating valves (retrofit existing valves with Direct Digital Control actuators), OA/RA/EA damper actuators, (2)
freeze protection pumps S/S and status, CO2 sensor, occupancy sensor, and freezestat.

AHU-2 Al AO DI DO
Fan S/S 1
Fan Status 1
Discharge Air Sensor
Return Air Temperature
Space Temperature
Space Setpoint Adjust
3-way Heating Valve 2
Freeze Pump S/S 1

S LN
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AHU-2 Al AO DI DO
Freeze Pump Status 1
Outside/Return Air Damper 1
CQO2 Sensor 1
Occupancy Sensor

Low Limit Thermostat

Honeywell Shall Implement:

7)

Provide DAT control, economizer control, zone temp control, and DCV.

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Commission OA/RA dampers. — Note, work includes testing and adjusting linkages as necessary to provide
tight close-off of dampers modulated in both directions. Customer will be notified if dampers need
replacement.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Wireless Web-Connected Thermostat AHU-3:

Replace the existing AHU-3 thermostat with a wireless web-connected thermostat that display, record, and
archive space temp and equipment run status. Program the thermostats with a 7-day schedule with occupied
and unoccupied heating and cooling setpoints per the IGA REPORT. The thermostat data shall be displayed on
a graphic page that is available through the new Invensys Building Management System.

AHU-3 Al AO DI DO
Space Temperature 1
Run Status 1

Honeywell Shall Implement:

8)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Classroom Unit Ventilators:

Retrofit the eleven (11) existing classroom unit vents in the new section of the building with new Direct Digital
Control. Direct Digital Control points will include supply fan S/S and status, SAT, MAT, space temp (with
setpoint adj.), 2-way heating valves (retrofit existing valves with Direct Digital Control actuators), OA/RA
damper actuator, and freezestat. Five of the unit vents have associated 2-way heating valves (retrofit existing
valves with Direct Digital Control actuators). The 10 ceiling mounted Carrier cassette type A/C units that
provide cooling to the spaces will be controlled by the new unit vent Direct Digital Control space sensor.
Provide Direct Digital Control to control Carrier cassette type A/C units.

Unit Ventilator (Typical of 11) Al AO DI DO
Fan S/S 11
Fan Status 11
Discharge Air Sensor 11

Mixed Air Temperature 11

Space Temperature 11

Space Setpoint Adjust 11

Heating Valve 11

Outside Air/Return Air Damper 11

Low Limit Thermostat 11

Cooling Relay 11

Honeywell Shall Implement:

Provide DAT control, economizer control, and zone temp control.
Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
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9)

Commission OA/RA dampers. — Note, work includes testing and adjusting linkages as necessary to provide
tight close-off of dampers modulated in both directions. Customer will be notified if dampers need
replacement.

Lockout Carrier cassette units during unit vent economizer mode, heating mode, and unoccupied periods. —
Note, five (5) of the rooms have additional 2-way valves on the finned tube radiation; these will be controlled
on the same output as the valve in the unit ventilator. The A/C cassette units will be locked out when the heat is
active but will operate under their own thermostat otherwise.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Chiller Enable/Disable:

Provide Direct Digital Control enable/disable control of the existing chiller. Provide Direct Digital Control
CHW supply & return temp and connect to the new Building Management System.

Chiller Al AO DI DO
Enable/Disable 1
CHWS Temperature

CHWR Temperature

Honeywell Shall Implement:

10)

Enable/disable control of the chiller based on outside air lockout setpoint.

Chilled water available signal to all associated cooling equipment.

Graphics for units showing proper points, setpoints, and associating alarm points with their respective graphic
pages

Replace JCI Controls on RTU-1 and RTU-2:

Replace the JCI controls on RTU-1 and RTU-2. Provide Direct Digital Control space sensors and zone damper
control to match existing. Direct Digital Control points will include supply fan S/S and status, SAT, MAT,
RAT, 2 stages of gas heat, 3 stages of DX cooling (6) space temps (with setpoint adj.), (6) zone dampers, by-
pass damper, OA/RA damper actuators, CO2 sensors. Implement DCV, DAT, economizer and zone
temperature control. TAB OA/RA. Reuse existing wiring and sensors as needed.

Rooftop Unit Al AO DI DO
Fan S/S 2

Fan Status 2
Mixed Air Temperature 2
Supply Air Temperature
Return Air Temperature 2
OA/RA Damper Actuator 2
Zone Dampers 12
By-pass Damper 1
Gas Heat 4
DX Cooling Relay 6
CO2 Sensor
Space Temperature 2

Honeywell Shall Implement:

Provide DAT control, economizer control, zone temp control, and DCV.

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

Commission OA/RA dampers. — Note, work includes testing and adjusting linkages as necessary to provide
tight close-off of dampers modulated in both directions. Customer will be notified if dampers need
replacement.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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11) Boiler Run Status:

Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement
= Provide boiler run status.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Harriet Beecher Stowe School — Scope of Work

1) Re-commissioning:
Re-commission the existing Invensys controls currently installed; including boilers, heat exchanger and pumps.

Honeywell Shall Implement
= Point to point checkout of existing hard-wired points.

= Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

2) Existing 3-way Valves in Boiler Room:

Provide new Direct Digital Control actuators for the two (2) existing 3-way valves in the boiler room and
implement an OAT reset schedule for the leaving hot water supply temp for each zone.

Radiation Al AO DI DO
Valve Actuator 2
HWS Temperature 2

Honeywell Shall Implement

= Provide and install new Direct Digital Control actuator and provide hot water reset based on the outside air
temp.

= Graphics for units showing proper points, setpoints, and associating alarm points with their respective graphic
pages.

3) Hot Water Radiation Zones:

Provide and install six (6) new Direct Digital Control 2-way hot water valves on the existing finned tube
radiation in the office corridor rooms. Provide space temp sensors (adj.) for each new Direct Digital Control

valve.
Radiation Al AO DI DO
Valve Actuator 6
Space Temperature 6
Space Temperature Setpoint Adjust 6

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

4) Thermostatic Radiator Valves:

Provide and install four (4) stand-alone thermostatic radiator valves (TRVSs) on the existing finned tube
radiation in the bathrooms.

Honeywell Shall Implement
= |nstall TRVs with locking mechanisms on finned tube radiation and set to 58F.
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5) Add CO2 and Occupancy Sensor to RTU/MAU:

Add a total of three (3) CO2 sensors and two (2) space occupancy sensors (gym and café only) to the existing
RTU/MAU that serves the library, cafeteria, and gym and provide demand controlled ventilation. TAB OA/RA

Dampers.
RTU/MAU Al AO DI DO
Occupancy Sensor 2
CO2 Sensor 3

Honeywell Shall Implement
= Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates

during the occupied mode and provides tight damper close-off during the unoccupied mode.
=  Provide programming to implement night setback control of unit based on occupancy sensor detection.
= Exercise and make necessary OA/RA damper linkage adjustments.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

6) Boiler Run Status:
Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement
= Provide boiler run status.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Henry Barnard School — Scope of Work

1) Re-commissioning:
Re-commission the existing Invensys controls currently installed; including boilers, library and gym RTU, unit
vents, finned tube radiation, and cabinet unit heaters.

Honeywell Shall Implement
= Point to point checkout of existing hard-wired points.

=  Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

2) Pneumatic Hot Water Valves:
Provide Direct Digital Control of the five (5) existing 2-way pneumatic hot water valves. Retrofit the existing
valves with new Direct Digital Control actuators and provide five Direct Digital Control space temp sensors for
each zone to match existing

Radiation Al AO DI DO
Valve Actuator 5
HWS Temperature 5

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

3) Exhaust Fans:
Provide Direct Digital Control start/stop control and status of three (3) exhaust fans.
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Exhaust Fan (Typical of 3) Al AO DI DO
Fan S/S 3
Fan Status 3

Honeywell Shall Implement

4)

Install new relays to provide start/stop control.
Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Existing Electric Valve:

Provide Direct Digital Control of the one (1) existing electric stand-alone valve on the cafeteria finned tube
radiation and provide a Direct Digital Control space sensor to provide temperature control of the space.

Radiation Al AO DI DO
Valve Actuator 1
Space Temperature 1

Honeywell Shall Implement

5)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide night setback and space temp control.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Add CO2 and Occupancy Sensor to two (2) RTU/MAU:

Add a total of two (2) CO2 sensor and one (1) space occupancy sensor (gym only) to the existing RTU/MAU
that serves the library and gym and provide demand controlled ventilation. TAB OA/RA dampers.

RTU/MAU Al AO DI DO
Occupancy Sensor 1
CO2 Sensor 2

Honeywell Shall Implement

6)

Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates
during the occupied mode and provides tight damper close-off during the unoccupied mode.

Provide programming to implement night setback control of unit based on occupancy sensor detection.

Exercise and make necessary OA/RA damper linkage adjustments.

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Wireless Web-Connected Thermostats:

Replace the six (6) existing thermostats in the admin office area that control the Lennox furnaces and one
existing thermostat that controls the AHU in the main office area with wireless web-connected thermostats that
display, record, and archive space temp and equipment run status. Program the thermostats with a 7-day
schedule with occupied and unoccupied heating and cooling setpoints per the IGA REPORT. The thermostat
data shall be displayed on a graphic page that is available from the existing Invensys Building Management
System.

Furnaces and AHU Al AO DI DO
Space Temperature I
Run Status 7

Honeywell Shall Implement

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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7) Boiler Run Status:

Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement
= Provide boiler run status.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Eli Whitney School — Scope of Work

1) Upgrade Network 8000 Building Management System:

Upgrade old Network 8000 Building Management System to the new JACE AX controller to allow integration
into new Building Management System.

Honeywell Shall Implement
= Install new JACE AX controller to allow existing Invensys controls to be integrated into the new Building

Management System.
= New graphics for existing units showing proper points and associating alarm points with their respective
graphic pages.

2) Re-Commissioning:
Re-commission the existing Invensys controls currently installed; including boilers, library and gym RTU, unit
vents, finned tube radiation, and cabinet unit heaters.

Honeywell Shall Implement
= Point to point checkout of existing hard-wired points.

=  Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

3) Existing Electric Valve:

Provide Direct Digital Control of the one (1) existing stand-alone electric valve on the cafeteria finned tube
radiation and provide a Direct Digital Control space sensor to provide temperature control of the space.

Radiation Al AO DI DO
Valve Actuator 1
HWS Temperature 1

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.

4) Add CO2 and Occupancy Sensor to RTU/MAU:

Add two (2) CO2 sensors and a space occupancy sensor (gym only) to the existing RTU/MAU that serves the
library and gym and provide demand controlled ventilation. TAB OA/RA dampers.

RTU/MAU Al AO DI DO
Occupancy Sensor 1
CO2 Sensor 2

Honeywell Shall Implement
= Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates

during the occupied mode and provides tight damper close-off during the unoccupied mode.
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=  Provide programming to implement night setback control of unit based on occupancy sensor detection.
=  Exercise and make necessary OA/RA damper linkage adjustments.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

5) PTAC Control:
Provide Direct Digital Control of the two (2) PTAC units in the main office area.

PTAC Al AO DI DO
Space Temperature 2
Enable/Disable 2

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Provide night setback and space temp control.

6) Thermostatic Radiator Valves:
Provide five (5) stand-alone thermostatic radiator valves (TRV) on small misc hot water radiators located in
four (4) bathrooms and one closet.

Honeywell Shall Implement
= Install TRVs with locking mechanisms on misc. radiators and set to 58F.

7) Boiler Run Status:
Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement
= Provide boiler run status.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Prudence Crandall School — Scope of Work

1) Re-Commissioning:
Re-commission the existing Invensys controls currently installed; including boilers, library RTU, gym MAU,
unit vents, finned tube radiation, and cabinet unit heaters.

Honeywell Shall Implement
=  Point to point checkout of existing hard-wired points.

=  Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

2) Existing Pneumatic Hot Water Valves:
Provide Direct Digital Control of the eight (8) existing 2-way pneumatic hot water valves. Retrofit the existing
valves with new Direct Digital Control actuators and provide eight Direct Digital Control space temp sensors
for each zone to match existing.

Radiation Al AO DI DO
Valve Actuator 8
HWS Temperature 8

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Provide night setback and space temp control.
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3) Thermostatic Radiator Valves:
Provide four (4) thermostatic radiator valves (TRV) on small misc hot water radiators located in bathrooms and
closet areas.

Honeywell Shall Implement
= [Install TRVs with locking mechanisms on misc. radiators and set to 58F.

4) Thermostatic Radiator Valves:
Provide ten (10) thermostatic radiator valves (TRV) on cabinet unit heaters located throughout the entryways
and corridors.

Honeywell Shall Implement
= |nstall TRVs with locking mechanisms on misc. radiators and set to 58F.

5) Exhaust Fans:
Provide Direct Digital Control start/stop control and status of three (3) exhaust fans.

Exhaust Fan (Typical of 3) Al AO DI DO
Fan S/S 3
Fan Status 3

Honeywell Shall Implement
= [Install new relays to provide start/stop control.

= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

6) Add CO2 and Occupancy Sensor to RTU/MAU:

Add two (2) CO2 sensors and one (1) space occupancy sensor (gym only) to the existing RTU/MAU that serves
the library and gym and provide demand controlled ventilation. TAB OA/RA dampers.

RTU/MAU Al AO DI DO
Occupancy Sensor 1
CO2 Sensor 2

Honeywell Shall Implement
= Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates

during the occupied mode and provides tight damper close-off during the unoccupied mode.
=  Provide programming to implement night setback control of unit based on occupancy sensor detection.
=  Exercise and make necessary OA/RA damper linkage adjustments.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

7) Wireless Web-Connected Thermostats:
Replace the two (2) existing thermostats in the main office area that control the fan coil units with wireless web-
connected thermostats that display, record, and archive space temp and equipment run status. Program the
thermostats with a 7-day schedule with occupied and unoccupied heating and cooling setpoints per the spec.
The thermostat data shall be displayed on a graphic page that is available from the existing Invensys Building
Management System.

Furnaces and AHU Al AO DI DO
Space Temperature 2
Run Status 2

Honeywell Shall Implement
= QOccupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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8) Boiler Run Status:
Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement
=  Provide boiler run status.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Nathan Hale School — Scope of Work

1) Re-Commissioning:
Re-commission the existing Invensys controls currently installed; including boilers, library RTU, gym MAU,
unit vents, finned tube radiation, and cabinet unit heaters.

Honeywell Shall Implement
=  Point to point checkout of existing hard-wired points.

=  Functional testing of existing sequences of operation.
= Develop a deficiency list of components found to be defective.

2) Existing Pneumatic Hot Water Valves:
Provide Direct Digital Control of the seven existing 2-way pneumatic hot water valves. Retrofit the existing
valves with new Direct Digital Control actuators and provide seven (7) Direct Digital Control space temp
sensors for each zone to match existing.

Radiation Al AO DI DO
Valve Actuator 7
HWS Temperature 7

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.

3) Thermostatic Radiator Valves:
Provide four (4) thermostatic stand-alone radiator valves (TRVs) on existing cabinet unit heaters in the
corridors.

Honeywell Shall Implement
= |nstall TRVs with locking mechanisms on cabinet unit heaters and set to 58F.

4) Add CO2 and Occupancy Sensor to RTU/MAU:
Add two (2) CO2 sensors and a space occupancy sensor (gym only) to the existing RTU/MAU that serves the
library and gym and provide demand controlled ventilation. TAB OA/RA dampers.

RTU/MAU Al AO DI DO
Occupancy Sensor 1
CO2 Sensor 2

Honeywell Shall Implement
= Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates

during the occupied mode and provides tight damper close-off during the unoccupied mode.
= Provide programming to implement night setback control of unit based on occupancy sensor detection.
=  Exercise and make necessary OA/RA damper linkage adjustments.
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5)

Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Boiler Run Status:
Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement

Provide boiler run status.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.

Edgar Parkman School — Scope of Work

1)

Upgrade Network 8000 Building Management System:

Upgrade old Network 8000 Building Management System to the new JACE AX controller to allow integration
into new Building Management System.

Honeywell Shall Implement

2)

3)

Install new JACE AX controller to allow existing Invensys controls to be integrated into the new Building
Management System.

New graphics for existing units showing proper points and associating alarm points with their respective
graphic pages.

Re-Commissioning:

Re-commission the existing Invensys controls currently installed; including boilers, library and gym RTU, unit
vents, finned tube radiation, and cabinet unit heaters. Perform point to point checkout of existing hard-wired
points and testing of existing sequences of operation. Develop a deficiency list of components found to be
defective.

Existing Pneumatic Hot Water Valves:

Provide Direct Digital Control of the five (5) existing 2-way pneumatic hot water valves. Retrofit the existing
valves with new Direct Digital Control actuators and provide five (5) Direct Digital Control space temp sensors
for each zone to match existing.

Radiation Al AO DI DO
Valve Actuator 5
Space Temperature 5

Honeywell Shall Implement

4)

Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Provide night setback and space temp control.

Exhaust Fans:
Provide Direct Digital Control start/stop control and status of three (3) exhaust fans.

Exhaust Fan (Typical of 3) Al AO DI DO
Fan S/S 3
Fan Status 3

Honeywell Shall Implement

Install new relays to provide start/stop control.
Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.
Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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5) Existing Electric Valve:
Provide Direct Digital Control of the one (1) existing stand-alone electric valve on the cafeteria finned tube
radiation and provide a Direct Digital Control space sensor to provide temperature control of the space.

Radiation Al AO DI DO
Valve Actuator 1
HWS Temperature 1

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.

6) Add CO2 and Occupancy Sensor to RTU/MAU:

Add two (2) CO2 sensors and one (1) space occupancy sensor (gym only) to the existing RTU/MAU that serves
the library and gym and provide demand controlled ventilation. TAB OA/RA dampers.

RTU/MAU Al AO DI DO
Occupancy Sensor 1
CO?2 Sensor 2

Honeywell Shall Implement
=  Provide programming to implement DCV. Verify that the OA damper is providing minimum ventilation rates

during the occupied mode and provides tight damper close-off during the unoccupied mode.
=  Provide programming to implement night setback control of unit based on occupancy sensor detection.
= Exercise and make necessary OA/RA damper linkage adjustments.
= Graphics for units showing proper points and associating alarm points with their respective graphic pages.

7) PTAC Control:
Provide Direct Digital Control of the two (2) PTAC units in the main office area.

Unit Ventilator Al AO DI DO
Space Temperature 2
Enable/Disable 2

Honeywell Shall Implement
= Occupied/Unoccupied schedules and setpoints as outlined in the IGA REPORT.

=  Provide night setback and space temp control.

8) Thermostatic Radiator Valves:

Provide and install nine (9) stand-alone TRVs on the existing nine (9) hot water cabinet unit heaters in the
corridors and finned tube radiation in misc closets and bathrooms.

Honeywell Shall Implement
= |nstall TRVs with locking mechanisms on misc. radiators and set to 58F.

9) Boiler Run Status:
Add Direct Digital Control boiler run status to both boilers and connect to the existing Invensys Building
Management System.

Boiler Al AO DI DO
Status 2

Honeywell Shall Implement
= Provide boiler run status.

= Graphics for units showing proper points and associating alarm points with their respective graphic pages.
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Building Management System Retro-Commissioning:

Retro-commissioning (RCXx) is the systematic process of verifying that the existing Invensys Building Management
System (BMS) is performing in accordance with the original design documents and overall basis of design. The
RCx plan below outlines the commissioning process for verifying the operations and performance of the existing
BMS. The table below details the proposed RCx activities for the existing Invensys BMS:

Buildings Included in this Scope of
Work

Head Start
JFK Middle School
Hazardville Memorial School
Enfield Street School
Thomas Alcorn School
Harriet Beecher Stowe School
Henry Barnard School
Eli Whitney School
Prudence Crandall School
Nathan Hale School
Edgar Parkman School

For details on the existing Invensys controls and the various pieces of equipment associated with the RCx scope,
please see individual building sections listed in ECM 5.

Scope of Work

1) Perform pre-functional inspections

2) Perform point-to-point checkout

3) Verification of sequences of operation

4) Implementation of occupancy schedules

5) Functional testing of end devices

6) Review of front end graphic screens for accuracy
7) Development of a deficiency list

Notes:
a) Honeywell has carried a $100,000 allowance to correct mechanical deficiencies identified during the RCx
process (i.e. replacement of damaged dampers, actuators, valves, etc.)

Demand Control Ventilation — Fan Variable Frequency Drives:
The following fans will have variable frequency drives (VFDs) installed on their fans as part of demand control
ventilation implementation:

Location Supply Fan Return Fan Install VFD(s)
Building Served Motor HP Motor HP (Y/N)
Nathan Hale School Cafeteria 7.5 - Y
Thomas Alcorn School Gymnasium 5.0 3.0 Y
Harriet Beecher Stowe School Cafeteria 5.0 - Y
Head Start Classrooms 5.0 5.0 Y

Scope of Work

1) Furnish and install VFDs on the fan motors listed in the table above
2) Existing motors are inverter duty and shall be reused. No motor replacements or repairs are included.
3) Furnish and install all power and control wiring

4) Integrate VFDs into the building automation system

5) Start up, test and commission
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Valve Replacement Work:

The following valve replacement work is included in this scope of work:

Scope of Work

1) Furnish and install seventy nine (79) valves for the existing unit ventilators at JFK Middle School

Notes:

a) All other piping and fittings on either side of the valve are excluded

Air Balancing:

The Boy’s Locker Room at JFK Middle School is no longer able to return air to the H&V unit serving the space due
the addition of walls and changes to the space layout over time.

Scope of Work

1) Furnish and install transfer grilles in the Boys Locker Room at JFK Middle School as required to create a path
for return air to reach the H&V unit serving the space

ESM #6:

Building Envelope Improvements

Summary of facilities included for Building Envelope Improvements:

Scope of Work

LOCATION
School Facilities Town Facilities
JFK Middle School Emergency Medical services
Eli Whitney School Enfield Senior Center
Hazardville Memorial School Pearl Street Library
Nathan Hale School Central Library
Henry Barnard School Lamagna Activity Center
Edgar Parkman School Enfield Town Hall
Prudence Crandall School Department of Public Works
Enfield Street School Enfield Police Department
Thomas Alcorn School Adult Day Care
Harriet Beecher Stowe School Family Resource Center
Head Start School Buildings and Grounds
Table A-6

1) Honeywell shall provide all equipment, materials and labor to implement the Building Envelope Improvements
project as specified in the IGA REPORT Exhibit 18.
2) Upon completion of work verify door alignment with frame, ensure proper door closure, through adjustment

only, and verify no significant gaps between doors and frames.

3) No interior doors are included.

4) No painting, patching, door, door operator, or floor repair or replacement is included.

ESM #7: Water Conservation

Table A-7 summarizes the Facilities included for this measure:
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LOCATION
School Facilities Town Facilities
JFK Middle School Emergency Medical services
Eli Whitney School Enfield Senior Center
Hazardville Memorial School Pearl Street Library
Nathan Hale School Central Library
Henry Barnard School Angelo Lamagna Activity Center
Edgar Parkman School Enfield Town Hall
Prudence Crandall School Department of Public Works
Enfield Street School Enfield Police Department
Thomas Alcorn School Adult Day Care
Harriet Beecher Stowe School Family Resource Center
Head Start School

Table A-7

Scope of Work

1) Honeywell shall provide all equipment, materials, and labor to implement the water conservation project in
accordance with the IGA REPORT Exhibit 7.
2) Toilet Upgrades Summary:

a) Commercial flush valve toilets will be replaced with new American Standard Madera FloWise
flushmeter valve toilets or approved equal. Gravity tank toilets will be replaced with new American
Standard Cadet 3 FloWise gravity toilets or equivalent. Toilets to be outfitted with new Centoco (or
equivalent) commercial open front plastic seats (white color), less cover.

b) If a handicap accessible stall with hand rails has been installed to modify an existing bathroom for
ADA compliance and the toilet is not at ADA height, we will attempt to make the toilet in this stall
meet ADA guidelines. To accomplish this, floor mounted ADA toilets will replaced with new ADA
height toilets.

c) New toilets will be installed with new control stop valves or angle stop valves.

d) All toilet bowls will be securely connected to water supply lines and waste connections. Minor repairs
to floor mount toilet flanges will be made to ensure secure toilet bowl connections. Floor mount toilet
flanges will be repaired as needed with a repair anchor flange, Cast Iron Flange Repair Ring anchored
to the floor with 4 tap-con bolts or spanner flanges

e) Minor repairs to water supply connections include replacement of 1" horizontal water lines, as
required, to rough plumb flush valves when installing new toilet bowls. All piping modifications will
be made with material that complies with standard trade practice and like to existing materials.

3) Urinal Upgrades Summary:

a) Flush valves will be installed to the minimum required height of 6" above the flood plain (urinal rim)
as required by plumbing code

b) All new urinal valves will be installed with new control stop valves

4) Faucets shall be upgraded with tamper-proof aerators

5) Broken carriers and carrier bolts are not included for replacement.

6) Painting, tile work, and wall repair is not included.

7) The Customer shall be responsible to locate and turn off isolation valves prior to starting work in each building.
8) Honeywell shall provide a proposal for any work not included at the request of the Customer.

Notes:
a) The Town will be notified of any issues encountered during installation.
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ESM #8:  Walk-In Freezer/Cooler Controls

Building Qty Walk-In Freezers

Qty Walk-1n Coolers

JFK Middle School

2

1

Scope of Work:
1) Install Intellidyne or approved equal walk-in freezer and cooler controllers listed in the table above

2) Install wiring

Table A-8

3) Control systems shall be stand-alone and will not connect to the BMS. Control system shall have locally
displayed alarm.
4) Start up, test, and commission per manufacturer’s recommendations

ESM #9:  Desktop Computer Power Management

Install a centralized personal computer power management system. The Surveyor software by Verdiem enables
centralized control of desktop computer operation throughout the District and Town facilities.

LOCATION
Building # of Administrative # of Student
Computers Computers
Emergency Medical Services 9 -
Enfield Senior Center 23 -
Pearl Street Library 2 -
Central Library 20 -
Lamagna Activity Center 16 -
Enfield Town Hall 69 -
Department of Public Works 44 -
Adult Day Care 6 -
Family Resource Center 7 -
Buildings and Grounds 5 -
JFK Middle School - 149
Eli Whitney School - 71
Hazardville Memorial School - 28
Nathan Hale School - 59
Henry Barnard School - 69
Edgar Parkman School - 65
Prudence Crandall School - 71
Enfield Street School - 65
Thomas Alcorn School - 50
Harriet Beecher Stowe School - 60
Head Start - 9
Total 201 696

Scope of Work

Table A-9

1) Provide eight hundred ninety seven (897) licenses for Verdiem Surveyor software or equivalent for desktop
computer power management as detailed in the table above. Honeywell will provide technical assistance to
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expedite the installation of the new software. The Town will install the software and push it down to the end-

user machines.
2) Start-up, test and commission.

3)

Maintenance, including full tech support and product upgrades for one (1) year on Surveyor software. Town to

work directly with Verdiem (or equal software firm) on any on-going support, maintenance issue, or software

upgrade during this period.
4)

ESM #10:

Computer Peripheral Power Management

Town to purchase from and coordinate with Verdiem all updates from years 2 through 15

Scope of Work

Building Qty of Power Strips | Qty of Charging Stations
JFK Middle School 85 4
Eli Whitney School 34 3
Hazardville Memorial School 28 2
Nathan Hale School 25 2
Henry Barnard School 44 2
Edgar Parkman School 32 3
Prudence Crandall School 31 3
Enfield Street School 25 3
Thomas Alcorn School 16 -
Harriet Beecher Stowe School 24 -
Total 344 22

Table A-10

1. Provide only 344 power strips for classroom computers, monitors, and locally connected printers
2. Provide only twenty-two (22) power charging stations for laptop and iPad charging carts.
3. Customer shall install 344 power strips and twenty-two power charging stations as detailed in Table A-10.

ESM #11:

Plug Load Power Management

Building # of Units
JFK Middle School 34
Eli Whitney School 34
Hazardville Memorial School 20
Nathan Hale School
Henry Barnard School
Edgar Parkman School
Prudence Crandall School 35
Enfield Street School 16
Thomas Alcorn School 1
Harriet Beecher Stowe School 6
Total 157
Table A-11
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Scope of Work

1)

2)
3)

4)

Furnish only157 BERT or approved equal Wi-Fi programmable timers to turn off Window Air Conditioning
Units during unoccupied periods as detailed in the table above.

Customer shall provide an accessible wi-fi network configuration for the plugs

Customer shall install 157 BERT, or equivalent Wi-Fi programmable timers per Table A-11 and configure on
network.

Honeywell will provide technical assistance to expedite the installation of the new software.

ESM #12: Pipe Insulation

Insulation Thickness Recommendations
Pipe Diameter Insulation Type Insll:}fact(i)&mrer?igle(?less
1.5 Inch and lower Fiberglass 157
2 Inch to 5 Inch Fiberglass 2”7
5 Inch and above Fiberglass 2-1/2”
Table A-12.1

Scope of Work

1) Insulate heating hot water, steam, steam condensate, and domestic hot water piping quantities with appropriate
insulation thicknesses as indicated in the tables above

2) Honeywell shall provide all equipment, materials and labor to insulate existing heating hot water, steam, steam
condensate, and domestic hot water piping as specified in the IGA REPORT Exhibit 8.

3) Any pipe insulation not identified on the IGA REPORT Pipe Insulation Line by Line excluded. Honeywell
shall provide a proposal for any work not included at the request of Customer.

4) Repair or replacement of existing pipe insulation is not included.

5) Insulation jackets on equipment included shall match existing pipe insulation in appearance.

Notes:

a) Insulation jackets will match existing appearance

b) Pipe insulation work is confined to boiler and mechanical rooms.
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ATTACHMENT C Hedrals
CONSTRUCTION AND INSTALLATION SCHEDULE
ID [Task Name Start Finish Qtr 3, 2015 Qtr 4, 2015 Qtr 1, 2016 Qtr 2, 2016 Qtr 3, 2016 Qtr 4, 2016
Jul Aug ‘ Sep Oct ‘ Nov ‘ Dec Jan ‘ Feb Mar Apr May Jun Jul ‘ Aug Sep Oct ‘ Nov Dec
1 |Notice To Proceed Mon 11/16/15 Mon 11/16/15 Notice To Proceed |
| 2 Engineering Tue 11/17/15 Fri12/18/15 Engineering e
' 3 |Mobilization / Equipment Ordering Mon 11/30/15 Fri 1/1/16 Mobilization / Equipment Ordering uumms
| 4 [ESM 1 Lighting & Lighting Controls Mon 1/4/16  Fri 7/15/16 ESM 1 Lighting & Lighting Controls | —
| 5 [ESM 2 Street Lighting Mon 3/14/16 Fri 10/28/16 ESIM 2 Street Ligh ting =
| 6 [ESM 3 Boiler Replacements & Pump Upgrades Mon 5/2/16  Fri 10/14/16 ESM 3 Boiler Replacements & Pump Upgrades (o mmmmmm—
' 7 [ESM 4 Replace Multi-Zone AHU & Cooling System  Mon 4/11/16 Fri5/27/16 ESM 4 Replace Multi-Zone AHU & Cooling System ——
' 8 [ESM 5 Building Management System Upgrades Mon 1/4/16  Fri 10/28/16 ESM 5 Building Management System U pgrades (=,
' 9 |[ESM 6 Building Envelope Improvements Mon 5/2/16  Fri9/23/16 ESM 6 Building Envelope Improvements (o mmm—
|10 ESM 7 Water Conservation Mon 2/1/16  Mon 4/4/16 ESM 7 Water Conservation
| 11|ECM 8 Walk-In Freezer/Cooler Controls Mon 1/4/16  Fri2/12/16 ECM 8 Walk-In Freezer/Cooler Controls s
|12 [ESM 9 Desktop Computer Power Management Mon 2/29/16 Fri 4/29/16 ESM 9 Desktop Computer Power Management (g
|13 [ESM 10 Computer Peripheral Power Management  Mon 2/29/16 Fri 6/24/16 ESM 10 Computer Peripheral Power Management [ mm—
|14 [ESM 11 Plug Load Power Management Mon 5/2/16  Fri6/24/16 ESM 11 Plug Load Power Management s
|15 [ESM 12 Pipe Insulation Mon 1/4/16  Fri3/25/16 ESM 12 Pipe Insulation s
TGCommissioning Mon 10/31/16 Fri 11/11/16 Commissioning g
17 Substantial Completion Fri11/11/16 Fri11/11/16 Substantial Completion |
18 |Punch List Mon 11/14/16 Fri 11/25/16 Punch List
FTraining Mon 11/14/16 Fri 11/25/16 Training
20 Final Completion Fri11/25/16 Fri11/25/16 Final Completion

Note: Honeywell reserves the right to adjust the project schedule based on the date of the notice to proceed.







ATTACHMENT D
SUPPORT SERVICES AGREEMENT
GUARANTEED SAVINGS MEASUREMENT AND VERIFICATION

Scope of Services: HONEYWELL shall provide the Measurement and Verification Services (“the Services”) in
accordance with the terms and conditions in the Agreement, this Attachment D, Attachment F and Schedule A.

Part A — Support Services Terms & Conditions

Part B— GUARANTEE RESPONSIBILITIES

Contract Term: 15 years from the Effective Date.

Contract Effective Date: Commencement of the Energy Guarantee following Final Acceptance
Price for Year 1: Fifty Nine Thousand dollars, ($59,000), (plus applicable taxes).

Payment Terms: Monthly in arrears.

[] Sales Tax will be invoiced separately ] Use Tax is included in the Price L] This sale is tax exempt
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PART A. Standard Terms and Conditions for Support Services

1. WORKING HOURS

1.1 Unless otherwise stated, all labor and Support Services will be performed during the hours of 8:00 a.m. -
4:30 p.m. local time Monday through Friday, excluding federal holidays. If for any reason CUSTOMER requests
HONEYWELL to furnish any labor or services outside of the hours of 8:00 a.m. - 4:30 p.m. local time Monday
through Friday (or on federal holidays), any overtime or additional expenses, such as repairs or material costs not
included in this Support Services Agreement, will be billed to and paid by CUSTOMER.

2. TAXES

2.1 CUSTOMER agrees to pay the amount of any new or increased taxes or governmental charges upon labor
or the production, shipment, sale, installation, or use of equipment or software which become effective after the date
of this Agreement. If CUSTOMER claims any such taxes do not apply to transactions covered by this Support
Services Agreement, CUSTOMER shall provide HONEYWELL with a tax exemption certificate acceptable to the
applicable taxing authorities.

3. PROPRIETARY INFORMATION

3.1 All proprietary information (as defined herein) obtained by CUSTOMER from HONEYWELL in
connection with this Support Services Agreement will remain the property of HONEYWELL, and CUSTOMER
will not divulge such information to any third party without prior written consent of HONEYWELL. The term
"proprietary information" means written information (or oral information reduced to writing), or information in
machine-readable form, including but not limited to software supplied to CUSTOMER which HONEYWELL
deems proprietary or confidential and characterizes as proprietary at the time of disclosure to CUSTOMER by
marking or labeling the same "Proprietary, “Confidential”, or “Sensitive”. The CUSTOMER shall incur no
obligations hereunder with respect to proprietary information which: (a) was in the CUSTOMER’S possession or
was known to the CUSTOMER prior to its receipt from HONEYWELL,; (b) is independently developed by the
CUSTOMER without the utilization of such confidential information of HONEYWELL; (c) is or becomes public
knowledge through no fault of the CUSTOMER,; (d) is or becomes available to the CUSTOMER from a source
other than HONEYWELL,; (e) is or becomes available on an unrestricted basis to a third party from HONEYWELL
or from someone acting under its control; (f) is received by CUSTOMER after notification to HONEYWELL that
the CUSTOMER will not accept any further information; or (g) is subject to disclosure pursuant to the Connecticut
Freedom of Information Act.

3.2 Customer agrees that Honeywell may use nonproprietary information pertaining to the Agreement, and the
work performed under the Agreement, for press releases, case studies, data analysis, promotional purposes, and
other similar documents or statements to be publicly released, as long as Honeywell submits any such document or
statement to Customer for its approval, which will not be unreasonably withheld. Honeywell may, during and after
the term of this Agreement, compile and use, and disseminate in anonymous and aggregated form, all data and
information related to building optimization and energy usage obtained in connection with this Agreement. The
rights and obligations in this Section 3 shall survive termination of this Agreement

4. MISCELLEANOUS

4.1 CUSTOMER agrees to provide access to all Equipment covered by this Support Services Agreement.
HONEYWELL will be permitted to start and stop all primary equipment incidental to the operation of the
mechanical, control, automation, and life safety system(s), with prior notification to and authorization by
CUSTOMER?’S designated representative.

4.2 Upon CUSTOMER’S written authorization, HONEYWELL may install diagnostic devices and/or software
at HONEYWELL'’S expense to enhance system operation and support. Upon termination of this Support Services
Agreement, HONEYWELL shall remove these devices and return the system to its level of operation prior to
installation of the diagnostic devices, unless otherwise authorized by CUSTOMER. CUSTOMER agrees to provide,
at its sole expense, connection to the switched telephone network for the diagnostic devices and/or software it has
authorized to be installed.

4.3 HONEYWELL will review the Services delivered under this Support Services Agreement on an annual
basis, unless otherwise noted.
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4.4 CUSTOMER retains all responsibility for maintaining LANs, WANS, leased lines and/or other
communication mediums incidental or essential to the operation of the system(s) or Equipment found included in the
attached List of Covered Equipment.

4.5 CUSTOMER will notify HONEYWELL within 5 business days of any malfunction in the system(s) or
Equipment covered under this Support Services Agreement that comes to CUSTOMER’S attention.

S. TERMS OF PAYMENT

51 Each year CUSTOMER will pay or cause to be paid to Honeywell the full price for the Services as
specified below as follows: Honeywell will submit Monthly invoices to Customer for Services performed during
the previous month, and payment shall be due within thirty (30) days after CUSTOMER'’S receipt of each such
invoice. Each invoice will detail the services performed during that billing period and the amount due based on the
services rendered. Due to the nature of the M&V services the monthly amount billed may fluctuate and the annual
price shall serve as a not to exceed amount for each year of the guarantee.

5.2 Price Adjustment.
Annual pricing for this agreement will be as follows for the life of the contract:

Guarantee Year Agreement Price
Year 1 $59,000
Year 2 $60,770
Year 3 $62,593
Year 4 $64,471
Year 5 $66,405
Year 6 $68,397
Year 7 $70,449
Year 8 $72,563
Year 9 $74,739
Year 10 $76,982
Year 11 $79,291
Year 12 $81,670
Year 13 $84,120
Year 14 $86,644
Year 15 $89,243
6. TERMINATION

6.1 CUSTOMER may terminate this Support Services Agreement with or without cause with 30 days notice
before the beginning of the next Guarantee Year. In the event the notice of termination is received by Honeywell
part way through a guarantee year, the savings reconciliation report will not be issued for the partial year that has
lapsed.

6.2 HONEYWELL may not terminate this Support Services Agreement without CUSTOMER’S express
written consent, unless CUSTOMER has failed to make payments as agreed herein. In the event CUSTOMER has
failed to pay HONEYWELL as agreed herein, HONEYWELL shall give CUSTOMER thirty (30) days written
notice of its intent to terminate. If, within thirty (30) days following receipt of such notice, CUSTOMER fails to
make the payments then due, or otherwise fails to cure or perform its obligations, HONEYWELL may, by written
notice to CUSTOMER, terminate this Support Services Agreement and recover from CUSTOMER payment for
Services performed prior to termination.

6.3 Cancellation - This Support Services Agreement may be canceled at CUSTOMER’S option in the event
the equipment on CUSTOMER’S premises is destroyed or substantially damaged (or the buildings are destroyed or
substantially damaged). In the event of such cancellation, neither party shall be liable for damages or subject to any
penalty, except that CUSTOMER will remain liable for Services performed to the date of cancellation. In the event
equipment or building(s) are destroyed or significantly damaged, HONEYWELL and CUSTOMER may elect to
equitably adjust the Savings Guarantee and propose a reduction in the Guaranteed Savings Measurement and
Verification services to be performed. Any such adjustments shall be documented in writing signed by both parties.
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7. DEFINITIONS

7.1 “Covered Equipment” means the equipment and software impacted by the M&V Services or having an
impact on the energy savings.

7.2 “Services” means those services and obligations to be undertaken by HONEYWELL in support of, or to
maintain, the Covered Equipment, as more fully detailed in the attached Service Scope Descriptions, which are a
part of this Support Services Agreement.

8. APPROPRIATIONS AND ESSENTIAL USE

8.1 CUSTOMER reasonably believes that sufficient funds can be obtained to make all payments for the initial
term, as described on the first page of this Support Services Agreement. CUSTOMER hereby covenants that it shall
do all things lawfully within its power to obtain funds from which such payments may be made, including making
provisions for such payments, to the extent necessary, in each budget submitted for the purpose of obtaining
funding, using its bona fide best efforts to have such portion of the budget approved. It is CUSTOMER’S intent to
make the payments for the initial term if funds are legally available therefore and in that regard CUSTOMER
represents that (a) the use of the Equipment and Services is essential to its proper, efficient and economic
functioning or to the services that is provided to its citizens; (b) CUSTOMER has an immediate need for and
expects to make immediate use of substantially all the Equipment and Services, which need is not temporary or
expected to diminish in the foreseeable future; and (c) the Equipment and Services shall be used by CUSTOMER
only for the purpose of performing one or more of its governmental or proprietary functions consistent with the
permissible scope of its authority.

8.2. In the event no funds or insufficient funds are appropriated and budgeted for the acquisition, retention or
operation of the Equipment and Services under the Support Services Agreement, then CUSTOMER shall, not less
than sixty (60) days prior to the end of such applicable fiscal period, in writing, notify HONEYWELL (and its
assignee, if any) of such occurrence. The Support Services Agreement shall thereafter terminate and be rendered
null and void on the last day of the fiscal period for which appropriations were made without penalty, liability or
expense to CUSTOMER of any kind, except as to (i) the portions of the payments herein agreed upon for which
funds have been appropriated and budgeted or are otherwise available, and (ii) CUSTOMER’S other obligations and
liabilities under the Agreement relating to, accruing or arising prior to such termination. In the event of such
termination, CUSTOMER agrees to peaceably surrender possession of any Equipment (provided by HONEYWELL
under the Support Services Agreement and not paid for by CUSTOMER) to HONEYWELL (or its assignee, if any)
on the date of such termination, packed for shipment in accordance with manufacturer’s specifications and eligible
for manufacturer’s maintenance, and freight prepaid and insured to any location in the continental United States
designated by HONEYWELL, all at CUSTOMER’S expense. HONEYWELL (or its assignee, if any) may exercise
all available legal and equitable rights and remedies in retaking possession of any Equipment provided by
HONEYWELL under this Support Services Agreement.
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PART B. GUARANTEE RESPONSIBILITIES

1. HONEYWELL RESPONSIBILITIES

1.1 Measurement and Verification of Annual Savings

1.1.1  Consistent with the Measurement and Verification Plan included in Schedule A to the Agreement and the
Performance Guarantees described in Attachment F to the Agreement, HONEYWELL shall carry out such
measurements and analysis required to confirm and quantify any Measured Savings in each Guarantee Year,
determine whether those Measured Savings meet or exceed Guaranteed Savings for each Guarantee Year, and
determine any savings shortfall for that Guarantee Year. ESM’s that employ the Option A M&V method will be
measured one time pre and post retrofit to determine the potential to perform the guaranteed savings. Thereafter,
visual inspection will provide the assurance of ongoing potential to perform on all ESM’s except the ESM’s
included in the Quarterly Operational Review, which will have quarterly verification based on the data collected.
ESM’s that employ the Option C Method will have the period utility bill information input to the 3 party utility bill
analysis software, and the post retrofit baseline (including adjustments) will be compared to the actual post retrofit
consumption to determine energy savings. Measured Savings will be monetized each year based on the measured
performance and the utility unit costs as defined in the contract.

1.1.2 HONEYWELL shall maintain documentation of measurements taken and analysis performed.

1.1.3 HONEYWELL shall calculate the monetary value of any savings shortfall in a Guarantee Year for
reconciliation payments to be made to CUSTOMER per Attachment F.

1.1.4  Within 90 days of the end of the Guarantee Year, HONEYWELL shall submit a report of findings to
CUSTOMER per Attachment F, subject to CUSTOMER fulfilling their responsibilities in this attachment and
Attachment F.

1.1.5 HONEYWELL shall present each annual report of findings in a meeting with CUSTOMER’S designated
representatives.

1.2 Quarterly Review of BMS Operations

1.2.1  Consistent with the Measurement and Verification Plan included in Schedule A to the Agreement and the
Performance Guarantees described in Attachment F to the Agreement, HONEYWELL shall perform a Quarterly
Review of BMS Operations and provide a report which will be reviewed each quarter with customer. The quarterly
report will include observations relative to HVAC equipment schedules, set points, and zone thermostat set-points
connected to BMS equipment installed or modified by HONEYWELL as part of the Work. The review will be used
to identify deviations relative to zone set point, occupied and unoccupied status, and system start/stop, looking
specifically for overrides and non-compliance with contractually agreed to parameters. The observations will be
indicated in the Operational Review Report, and will be delivered via email, with a follow up scheduled conference
call to discuss recommendations and potential impact. Where practical, the report should also identify Material
Changes in operations identified to HONEYWELL by CUSTOMER during the quarter.

1.2.2  Consistent with the start of the Performance Guarantee following Final Completion and Final Acceptance,
the Operational Review Report is subject to CUSTOMER fulfilling their responsibilities in this Attachment D and in
Attachment F to provide Access for Remote Diagnostics.

1.2.3 HONEYWELL shall submit a report of findings to CUSTOMER within 45 days of the end of each three-
month period.

1.2.4  Customer has the option to discontinue and or reduce the scope of the Quarterly Review of BMS
Operations by providing written notice to Honeywell a minimum of 60 days prior to the anniversary of the
commencement of the Energy Guarantee. Within 30 days of receipt of such notice Honeywell shall present the
Customer with the resulting reduction in M & V Services price and once price and scope are agreed upon the parties
shall document the change to the services and price by addendum signed by both parties.

2. CUSTOMER RESPONSIBILITIES

2.1 Access to Buildings and Equipment
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2.1.1 CUSTOMER shall provide access to all buildings and equipment covered by this Support Services
Agreement.

2.1.2 CUSTOMER shall permit HONEYWELL to measure and meter the performance of all Covered
Equipment.

2.2 Access to Maintenance Records

2.2.1 CUSTOMER shall operate and maintain all Covered Equipment consistent with manufacturers’ and other
agreed to requirements and standards and shall keeps records, as appropriate, of maintenance activities.

2.2.2 CUSTOMER shall share maintenance records with HONEYWELL upon request.

2.2.3 CUSTOMER shall conduct annual steam trap leak survey and provide HONEYWELL a copy of the
resultant report.

2.3 Access to Energy Use and Cost information

2.3.1 CUSTOMER shall provide monthly energy bills and other energy use information to HONEYWELL, or
shall arrange to have energy suppliers provide such information directly to HONEYWELL, or shall assist
HONEYWELL to secure direct access to such information, if available, from supplier websites, etc. CUSTOMER
shall send all current utility bills to HONEYWELL within thirty (30) days after receipt by CUSTOMER, if
CUSTOMER fails to provide current utility bills for a period of time in excess of three (3) months HONEYWELL
will send CUSTOMER written notice that it must send HONEYWELL copies of the utility bills and if CUSTOMER
still fails to comply within thirty (30) days from written notice, HONEYWELL may, adjust the Guarantee Savings
obligation in accordance with Attachment F.
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ATTACHMENT E
PAYMENT SCHEDULE

1. The following payment schedule has been established for the Work:

1.1 The payment schedule reflected below has been established for the Work. Honeywell shall submit monthly
applications for payment based on work performed including invoice and schedule of values as shown in Exhibit E-
1. The Town of Enfield Facility Manager shall review and either accept payment application in writing within five
(5) days of submission by Honeywell or dispute the payment application in accordance with section 1.2 below.
Payment shall be made net twenty five (25) days of payment application approval (30 days from invoice date). In
the event Customer’s payment to Honeywell is late Honeywell shall provide written notice to Customer reminding
Customer to issue payment. If issues surrounding lack of payment are not remedied within ten (10) business days
after Customer’s receipt of Honeywell’s reminder notice, Honeywell may suspend all Work until payment is made.

Honeywell’s not to exceed price: $10,346,887
CUSTOMER controlled contingency: $517,344

resulting in a total project price of Ten Million Eight Hundred Sixty Four Thousand Two Hundred Thirty One
Dollars ($10,864,231) not including amounts budgeted for Peregrine’s fee and the Library Gas Piping expense.

1.2 Disputed Amounts

Where CUSTOMER disputes any charges for invoiced Work or determines that the Work completed with respect to
particular ESMs is not satisfactory, CUSTOMER may withhold payment of disputed amounts and notify
HONEYWELL promptly regarding the disputed amount and the reason for the dispute so that HONEYWELL can
remediate the issue as necessary.

2.0 Billable amounts

HONEYWELL may invoice CUSTOMER in accordance with the Schedule of Values set forth in Exhibit E-1 using
the Payment Application form included therein.

2.1 Pre-construction costs billable at Contract Execution

At Contract Execution, HONEYWELL will invoice CUSTOMER and CUSTOMER agrees to pay for the Technical
Energy Audit fee ($41,910), as well as the P&P Bonds ($36,976) and Project Design ($465,324) ESCO Project
Service Fees in their entirety.

2.2 Construction period progress payments

2.2.1 CUSTOMER will make monthly Progress Payments by ESM against HONEYWELL-approved invoices
from subcontractors and materials suppliers during the construction period.

2.2.2 HONEYWELL shall apply CUSTOMER-approved, ESM-specific mark-ups for Service Fees and
Overhead to each invoice amount per the Schedule of Values.

2.2.3  Each month, a retainage equal to 10% of the amount invoiced for each ESM for that period shall be
calculated by HONEYWELL to be withheld from payment by CUSTOMER and to be released at Substantial
Completion of each ESM (5%) and at Final Acceptance (5%).

2.3 Billing for retained amounts

2.3.1  Aseach ESM has been accepted by CUSTOMER as substantially complete, HONEYWELL may include in
its monthly invoice a request for the Substantial Completion retainage (equal to 5% of the total invoiced amount for
that ESM) which has become due and payable to HONEYWELL.

2.3.2 At Final Acceptance of all of the ESMs by CUSTOMER, CUSTOMER shall make payment of the
remaining 5% Final Acceptance retainage.
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ATTACHMENT F
PERFORMANCE GUARANTEES

1. DEFINITIONS
When used in this Agreement, the following capitalized words shall have the meanings ascribed to them below:

“Annual Guaranteed Savings Reconciliation Report” or “Annual Report” is the annual report prepared by
HONEYWELL for the CUSTOMER that analyzes savings realized for a Guarantee Year per the Measurement and
Verification Plan to compare Measured Savings to Guaranteed Savings.

“Baseline or Base Year” is the description that defines the Baseline Usage and Unit Costs and facilities, systems,
or equipment operations and characteristics, and environmental conditions that are to be used as the benchmark for
determining energy savings. It may not always be one contiguous element of time and may be different from a 365-
day annual period.

“Baseline Period” is the period of time (specified below) coordinated with the Baseline Usage for the purpose of
utility bill analysis to allow the comparison of a Guarantee Year against a Baseline. The Baseline Period may not
always be one contiguous element of time and may be different from a 365-day annual period. Baseline information
from non-contiguous elements of time may be normalized and assigned to a specified Baseline Period.

“Baseline Usage or Demand” is the calculated or measured energy usage (demand) by a piece of equipment or a
site prior to the implementation of the ESMs. Baseline physical conditions, such as equipment counts, nameplate
data, and control strategies, will typically be determined through surveys, inspections, and/or metering at the site.

“Construction Period” The time period between the start of the project installation and the date of Final Project
Acceptance.

“Cost Avoidance” means the difference between the actual cost incurred during a selected time period versus what
the cost would have been had the cost avoidance strategy not been implemented, calculated using agreed upon
energy unit costs stated in Section 6.3.

“Covered Systems and Equipment” as used in this Energy Guarantee means the systems and equipment identified
in Honeywell’s Scope of Work.

“Energy and Operational Cost Avoidance Guarantee Practices” are those practices identified herein, intended to
achieve avoided costs in energy and/or operating expenses.

“Energy Auditing” means the act of Measurement and Verification (M&V) to confirm the Guarantee Savings.

“Energy Costs” may include the cost of electricity and fuels to operate HVAC equipment, facility mechanical and
lighting systems, and energy management systems, and the cost of water and sewer usage, as applicable.

“ESM” An Energy Savings Measure (ESM) (also referred to as an Energy Conservation Measure or ECM) is the
installation of equipment or systems, or modification of equipment or systems as described in Attachment A, for the
purpose of reducing utility (energy, water, etc.) consumption and demand and costs and/or non-utility (O&M,
operational) costs.

“Facilities” shall mean those buildings where the energy and operational cost savings will be realized.

“F.E.M.P.” shall mean the Federal Energy Management Program of the U.S. Department of Energy and its
Measurement and Verification Guidelines for Federal Energy Projects (DOE/G0O-102000-0960, September 2000).
The F.E.M.P. guidelines classify measurement & verification approaches as Option A, Option B, Option C, and
Option D. The F.E.M.P. Guideline was developed based on the International Performance Measurement and
Verification Protocol (I.P.M.V.P.). The focus of the F.E.M.P. M&V Guidelines is on choosing the M&V option and
method most appropriate for specific projects.

“Financing Document” refers to that document executed between CUSTOMER and a third-party financing entity
providing for payments from CUSTOMER to third-party financing entity.
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“Final Acceptance” refers to CUSTOMER acceptance of the installation of all of the ESMs as defined in section
6.3.1 of the Agreement.

“First Guarantee Year” is defined as the period beginning on the first (1st) day of the month following the date of
Final Project Acceptance of the Work installed and ending on the day prior to the first (1st) anniversary thereof.

“Guarantee Period” is defined as the period beginning on the first (1st) day of the First Guarantee Year and ending
on the last day of the final Guarantee Year, also known as the "Measurement and Verification Phase" or
"Performance Period". This is the specific time period over which HONEYWELL guarantees the savings and/or
performance from the Work. The savings will be verified based on the Measurement and Verification procedures as
outlined herein.

“Guarantee Year” is defined as the First Guarantee Year and each of the successive twelve (12) month periods
commencing on the anniversary of the commencement of the First Guarantee Year throughout the Term of this
Agreement.

“Guaranteed Savings” is defined as the energy use reduction that HONEYWELL is guaranteeing that the
CUSTOMER will realize in each Guarantee Year as a result of the Work, the value to be determined based on the
agreed upon unit price plus applicable escalation as set forth in Section 6. Guaranteed Savings may also include
agreed upon reductions in annual Operational Costs, documented herein as agreed to by the Customer.

“IGA” is the Final Investment Grade Audit dated 07/27/2105 prepared by HONEYWELL and attached in its
entirety to this Agreement as Schedule A.

“1.P.M.V.P.” International Performance Measurement and Verification Protocol (July 1997) provides an overview
of current best practice techniques available for measurement & verification of performance contracts. This
document is the basis for the F.E.M.P. protocol. The techniques are classified as Option A, Option B, Option C, and
Option D.

“Material Change” is defined as changes in the following which reasonably could be expected to increase or
decrease energy used at a Facility:

(1) manner of use of the Facility by CUSTOMER;

(2) hours of operation of the Facility or equipment or energy systems contained in the Facility;
(3) occupancy of the Facility;

(4) structure of the Facility;

(5) types of equipment used in the Facility; or

(6) conditions affecting energy use in the Facility.

“Measured Savings” are the actual verified annual savings in a Guarantee Year that result from the Work.

“Measurement and Verification Plan” (M&YV Plan) is defined as the plan providing details on how the Guarantee
Savings will be verified.

“Operational Costs” commonly referred to as O&M costs, shall include the cost of operating and maintaining the
Facilities, such as, but not limited to, the cost of inside and outside labor to repair and maintain affected systems and
equipment, the cost of custodial supplies, the cost of replacement parts, the cost of deferred maintenance, the cost of
lamp and ballast disposal, and the cost of new capital equipment.

“Option A” is a verification approach that is designed for projects in which the potential to perform needs to be
verified, but the actual on-going, year over year performance can be stipulated based on the results of the “potential
to perform and generate Savings” verification and engineering calculations. Option A involves procedures for
measured performance of the ECM based on pre/post retrofit data, and providing for ongoing verification that:

e Baseline conditions have been properly defined; and

e The equipment and/or systems that were contracted to be installed have been installed; and

e The installed equipment components or systems, at the end of the construction period, meet the specifications
of the contract in terms of quantity, quality, and rating; and

e The installed equipment is operating and performing in accordance with the specifications referenced in this
Agreement and meeting all functional tests.

e The “potential to perform and generate Savings” may involve pre-retrofit and post-retrofit measurements or
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may be based on manufacturer and vendor data.

“Option B” is for projects in which the potential to perform and generate Savings needs to be verified; and actual
performance needs to be measured (verified). Option B involves procedures for verifying the same items as Option
A plus verifying actual performance of equipment component or system. Performance verification techniques
involve engineering calculations with metering and monitoring for verifying that;

e The installed equipment components or systems, each year of the performance period, meet the specifications of
the contract in terms of quantity, quality and rating, and operation and functional performance.

“Option C” is also for projects in which the potential to perform needs to be verified and actual performance
during the term of the contract needs to be verified. Option C involves procedures for verifying the same items as
Option A plus verifying achieved energy savings during the term of the contract using whole building utility meter
analysis performance verification techniques.

“Option D” - NOT APPLICABLE.

“Performance Phase or Period” is also known as the "Guarantee Period" or "Measurement and Verification
Period".

“Retrofit” is the Work provided by HONEYWELL as defined by the “ESMs.”
“Savings” is defined as avoided, defrayed, or reallocated costs.
“Term” shall have the meaning as defined in Section 2 hereof.

2. TERM AND TERMINATION

2.1 Guarantee Term. The Term of this Guarantee Period shall commence on the first (1st) day of the month
following the date of Final Acceptance of the Work installed pursuant to this Agreement and shall terminate at the
end of the Guarantee Period unless terminated earlier as provided for herein. The Term of this Guarantee Period is
15 years

2.2 Guarantee Termination. Guaranteed Savings assume that systems and equipment are properly
maintained throughout the Guarantee Term as detailed in the Customer Maintenance Responsibilities set forth in
Attachment D and this Attachment F, and Operation and Maintenance Manuals (which include manufacturer’s
recommendations) and training materials provided to CUSTOMER staff by HONEYWELL as part of the
Substantial Completion process defined in this Agreement. CUSTOMER agrees that the savings guarantee set forth
herein is dependent upon the performance of proper maintenance by the Customer or others employed by the
Customer. CUSTOMER shall continue to contract with Honeywell for the Energy Auditing and Analysis Services
(also referred to as Measurement & Verification Services) set forth in this Agreement for the entire term of the
savings guarantee term. Should the Measurement & Verification Services Agreement be terminated in whole or in
part for any reason prior to the end of the Term, the Guarantee for the Guarantee Year in which such termination
becomes effective shall be prorated as of the effective date of such termination, with a reasonable adjustment for
seasonal fluctuations in Energy and Operational Costs, and the Guarantee for all subsequent Guarantee Years shall
be null and void.

3. SAVINGS GUARANTEE

3.1 Guaranteed Savings. HONEYWELL guarantees to CUSTOMER that the identified Facilities will realize
the annual Guaranteed Savings through the combined contribution of all ESMs in each and every Guarantee Year
during the Guarantee Term. Energy Savings shall be identified in native energy units for each ESM (kWh, therms,
gallons etc).

3.1.1 Additional Savings Before Final Project Acceptance. All energy and operational cost avoidance realized
by CUSTOMER that result from activities undertaken by HONEYWELL prior to Final Project Acceptance shall be
the property of the CUSTOMER. Any utility rebates or other incentives earned as a direct result of the Work by
HONEYWELL will be the property of the CUSTOMER, to be used at the CUSTOMER’S discretion.
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3.1.2  Additional Savings After Final Project Acceptance. Additional energy and/or operational cost savings
beyond the savings guaranteed in this Agreement shall be documented as achieved savings in the Annual
Guaranteed Savings Reconciliation Report for the applicable Guarantee Year

3.1.4 RESERVED

3.1.5 Savings Shortfalls. In the event that the Measured Savings in any Guarantee Year is less than the
Guaranteed Savings for that Guarantee Year, HONEYWELL shall, compensate CUSTOMER the amount of any
such shortfall, as determined in accordance with Section 6 below, within forty-five (45) days. Resulting
compensation shall be HONEYWELL’s sole liability for any shortfall in the Guaranteed Savings. In case of a
shortfall, HONEYWELL may, at no cost to CUSTOMER and subject to CUSTOMER’S written authorization,
correct deficiencies in the Work that it believes have created the shortfall and/or implement additional operational
improvements or conservation measures that will generate additional savings in future Guarantee Years.

3.2 Savings Documentation. HONEYWELL shall provide CUSTOMER with an Annual Guaranteed Savings
Reconciliation Report after each Guarantee Year that documents if Measured Savings equal or exceed Guaranteed
Savings. That report shall be provided to CUSTOMER no later than 90 days after the end of the Guarantee Year it
describes. In addition to the Annual Report, Honeywell will also provide, for the Building Management Systems
Upgrade ESM only, quarterly operational review reports. These quarterly reports shall be made available within 45
days after the end of each quarter. Both reports are subject to the CUSTOMER fulfilling duties in the CUSTOMER
RESPONSIBILITIES sections of Attachment D and F.

CUSTOMER will assist HONEYWELL in generating the Annual Report by providing HONEYWELL with access
to all bills and other records pertaining to Energy Costs and energy use. CUSTOMER will also assist
HONEYWELL by permitting access to available maintenance records, drawings, or other data deemed necessary by
HONEYWELL to generate the said report. Data and calculations utilized by HONEYWELL in the preparation of
its report shall be consistent with the measurement and verification methodologies and calculations set forth in this
Agreement and shall be made available to CUSTOMER, along with such explanations and clarifications as
CUSTOMER may reasonably request. Further, following submission of each Annual Report, HONEYWELL shall
meet with CUSTOMER's representative/s to present the report and discuss findings and results.

3.2.1  Acceptance of Guarantee Reconciliation. After presentation of an Annual Report to CUSTOMER,
CUSTOMER will have forty-five (45) days to review the Annual Report and provide written notice to
HONEYWELL of non-acceptance of the Measured Savings for that Guarantee Year. Failure to provide written
notice within forty-five (45) days of the presentation of the Annual Report will deem it accepted by CUSTOMER.

3.2.2 Guarantee Savings Reconciliation. Guarantee Savings will be determined in accordance with the
methodology(s), operating parameters, formulas, and constants described in this Agreement.

3.3 Savings Measurement.

3.3.1 Option A and / or B. For ESMs being evaluated with M&V methods consistent with I.P.M.V.P. and/or
F.E.M.P. Options A and/or B, HONEYWELL shall employ procedures which may be comprised of any or all of the
following elements:

Pre-retrofit model of energy consumption or demand
Post retrofit measured energy consumption
Post-retrofit measured demand and time-of-use
Post-retrofit energy and demand charges

Sampling plan

Stipulated Values

oupwdRE

The value of the energy savings will be derived from the measured data and engineering formulae included herein,
and the applicable energy charges as defined herein. In some cases, energy usage and/or demand will be calculated
from measured variables that directly relate to energy consumption, demand or cost, such as, but not limited to,
measured flow, temperature, current, voltage, enthalpy or pressure.

3.3.2  Option C. For ESMs employing the M&V methods consistent with 1.P.M.V.P. and/or F.E.M.P. Option C,
HONEYWELL will use utility bill analysis as the basis for documenting Measured Savings.

For reconciliation of Guarantee Savings employing the method of utility bill analysis consistent with F.E.M.P.
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Option C, energy usage for the Facilities for such Guarantee Year will be summarized and compared with the
adjusted Baseline Period energy usage for the Facilities through the use of energy accounting software, such as
Metrix or other CUSTOMER-approved software. The difference between the adjusted Baseline Period energy usage
multiplied by the applicable energy rate as defined herein, and the Guarantee Year energy usage multiplied by the
applicable energy rate, will be used to calculate the Energy Cost savings. A Baseline will be specified (Section 1 of
the Schedule of Savings) for the purpose of utility bill analysis.

3.4 RESERVED

35 Base Year Adjustments. Baseline Period shall be adjusted to reflect: changes in occupied square footage;
changes in energy-consuming equipment, including any repairs or improvements made to the equipment as part of
this Agreement; changes in the Facilities; changes in Energy and Operational Cost Avoidance Guarantee Practices
adversely affecting energy consumption and/or demonstrated operational changes; changes in weather between the
Baseline Period and the Guarantee Year; and documented or otherwise conclusively established metering errors for
the Baseline Period and/or any Guarantee Year adversely affecting energy usage measurement. Base Year
Adjustments shall be documented in the Annual Reconciliation Report for Customer’s review and approval, such
approval not to be unreasonably withheld.

3.5.1 Facility Operational Changes. Except in the case of emergencies, CUSTOMER agrees it will notify the
HONEYWELL'’S designated representative if CUSTOMER institutes any of the following operational changes:
makes significant deviations from the agreed to Energy and Operational Cost Avoidance Guarantee Practices; puts
any system or item of equipment in a permanent "on" position, if this would constitute a deviation from the
applicable Energy and Operational Cost Avoidance Guarantee Practices; assumes manual control of any energy
management system or item of equipment, if the same would constitute a deviation from the applicable Energy and
Operational Cost Avoidance Guarantee Practices. HONEYWELL will document such changes and any savings
adjustments needed to account for such changes in the Annual Guaranteed Savings Reconciliation Report for
Customer’s review and approval.

3.5.2 Hours and Practices. To achieve these energy savings, HONEYWELL and CUSTOMER agree upon the
operating practices specified in this Agreement.

3.5.3  Activities and Events Adversely Impacting Savings. CUSTOMER shall notify HONEYWELL within
fifteen (15) business days of occurrence of any significant changes to a Facility that could adversely impact
HONEYWELL'’s ability to achieve Guaranteed Savings. Honeywell shall document the impact of such events
including calculations to support any adjustment in the Annual Guaranteed Savings Reconciliation Report for
Customer’s review and approval. Further, if for any reason any facility and/or utility meter covered under this
Agreement is materially unoccupied, closed, or discontinued, the CUSTOMER shall notify HONEYWELL within
fifteen (15) business days of this change. The savings will be deemed realized for such facilities or meters and the
Guarantee will be adjusted accordingly. HONEYWELL will provide written notice of such adjustment to the
CUSTOMER.

3.6 Guarantee Adjustment. HONEYWELL’s Guaranteed Savings under this Agreement are contingent
upon: (1) CUSTOMER following the Energy and Operational Cost Avoidance Guarantee Practices set forth herein;
(2) no alterations or additions being made by CUSTOMER to any of the Covered Systems and Equipment without
written notice to HONEYWELL; (3) CUSTOMER sending all current utility bills to HONEYWELL in accordance
with Attachment D, and (4) HONEYWELL’s ability to render services not being impaired by circumstances beyond
its control. In the event CUSTOMER fails to send all utility bills to HONEYWELL in accordance with Attachment
D, HONEYWELL may deem the impacted portion of the Guarantee Savings obligation met during that period and
any successive periods. A sample of a typical steam trap leak survey report template is attached hereto as Exhibit 2.
In the event the CUSTOMER fails to provide an annual steam trap leak survey report, for the Option C buildings
using steam, HONEYWELL shall include a baseline adjustment in the Annual Report to account for steam trap
leakage. The adjustment may be determined to be base on an assumed failure rate of up to 25% per year. To the
extent CUSTOMER defaults in or fails to perform fully any of its obligations under this Agreement, HONEYWELL
may propose to adjust its Guaranteed Savings obligation; provided, however, that no proposed adjustment hereunder
shall be actionable unless HONEYWELL has first provided CUSTOMER with written notice of CUSTOMER’s
default(s) or failure(s) to perform and CUSTOMER has failed to cure its default(s) or failure(s) to perform within
forty (40) business days after the date of such notice. In the event the Guaranteed Savings are adjusted and savings
from an ESM or ESMs are deemed achieved, Honeywell shall equitably reduce the scope and price of the
Measurement and Verification Services for subsequent periods to reflect the reduction in Guaranteed Savings
obligation.
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4. RESERVED

S. CUSTOMER RESPONSIBILITIES

5.1 Equipment Subject to these Provisions. Customer shall be responsible for proper operation and
maintenance of systems and equipment affecting the performance of the Energy Savings Guarantee : (1) new
equipment installed by HONEYWELL as per Attachment A, (2) existing equipment modified by HONEYWELL
per Attachment A, (3) existing or new equipment not installed or modified by HONEYWELL under this Agreement
but materially controlled or affected by the Work provided per Attachment A and consuming energy or water via
utility meters covered by this Agreement.

5.1.1 Equipment Operation, Maintenance, and Repair. During the term of this Agreement, CUSTOMER
shall perform on-going maintenance and equipment repairs on Covered Systems and Equipment in accordance with
manufacturer’s recommended schedules, standards, and practices and, further, take all reasonable steps to insure the
equipment is operating as designed and intended by the parties, per Attachment A. Necessary component
replacement and equipment repairs shall be completed in a timely fashion. CUSTOMER shall operate and maintain
Covered Systems and Equipment in accordance with applicable manufacturer’s specifications, agreed to schedules,
sequence of operations, and system set points and the requirements set forth herein, CUSTOMER shall keep
maintenance logs and make them available to HONEYWELL upon request. Failure of the CUSTOMER to operate
the equipment as agreed to herein, repair any deficiencies in a timely manner, and perform ongoing maintenance
functions in accordance with manufacturers specifications may give HONEYWELL cause to propose adjustments to
Guaranteed Savings.

CUSTOMER shall replace any vandalized or failed Covered Systems and Equipment no longer warrantied by
HONEYWELL or the manufacturer with like equipment with equal or greater efficiency performance for the full
Guarantee Term. CUSTOMER shall investigate and correct reported deficiencies with respect to Covered Systems
and Equipment that would adversely affect Guaranteed Savings.

5.1. Access for Remote Diagnostics. CUSTOMER shall allow HONEYWELL to perform remote diagnostics
on all equipment associated with the Energy Savings Guarantee for operational compliance with the manufacturer’s
specifications, and the requirements contained herein. CUSTOMER will provide access described in section 5.3.1,
as applicable.

5.1.1. TCP/IP Remote Access: CUSTOMER shall provide HONEYWELL remote access, at no cost to
HONEYWELL, through CUSTOMER's firewall(s) to the controllers and front-end computer(s) including but not
limited to a dedicated static IP address, VPN access, installation and on-going maintenance and subscription and
licensing fees for access hardware and software and one (1) station license dedicated to the remote user. The access
shall include inbound access for system inspection and outbound access for automatic export of data to a trend
database residing on a Honeywell server network.

5.2. Reporting. For all buildings which include an ESM for which Option C methodology shall be used,
CUSTOMER shall notify HONEYWELL in writing within fifteen (15) business days of the following changes or
events.

(1) any additional energy source or change in existing energy source or supplier that the CUSTOMER may
negotiate during the term of this Guarantee and/or,

(2) material changes in system or equipment status, including replacement of, addition to, or modification of
existing energy and/or water consuming systems or equipment and/or,

(3) long term temporary (equal to or greater than 10 days) or permanent changes in operating schedules and/or,

(4) facility and/or utility meter covered under this Agreement that becomes materially unoccupied, closed, or
discontinued.

5.3. Governmental Unit Reporting. CUSTOMER is solely responsible for reports to be submitted to the any
governmental agency or governmental unit.

5.4. Utility Rebates. Any energy rebates and/or refunds received by CUSTOMER as a result of the Work are
the result of an agreement between CUSTOMER and the utility company and are not included in HONEYWELL’S
Guaranteed Savings. However, HONEYWELL shall complete rebate applications for the CUSTOMER providing
necessary documentation in the form of calculations, design documents, and like materials as required for rebate
applications, submit those applications on CUSTOMER’S behalf, and assist CUSTOMER in discussions and
negotiations with the utility required to secure approval of rebate applications.
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5.5. Material Changes in Facilities

55.1 CUSTOMER shall notify HONEYWELL in writing of Material Changes in the Facilities or in the
operations of the Facilities that could significantly affect energy use. Said Notice must be delivered to
HONEYWELL no more than fifteen (15) business days after any proposed Material Change occurs.

5.5.2  If energy consumption and demand per utility meter or submeter for any month increases by five percent
(5%) or more of the Guaranteed Savings per meter from the energy consumption and demand for the same month of
the preceding contract year after adjustment for changes to climactic conditions, then such increase shall be deemed
to have resulted from a Material Change, except where such increase is due to equipment malfunction, faulty repair
or other acts of negligence by HONEYWELL.

553  Adjustments for Material Changes. In the event of any increase or decrease in energy consumption and
demand for any month resulting from a reported or unreported Material Change, the amount of that increase shall be
noted in the annual reconciliation report and addressed according to the provisions herein.

6. SCHEDULE OF GUARANTEED SAVINGS

During the Guarantee Period, to compare annual Measured Savings to Guaranteed Savings to determine if
Guaranteed Savings have been achieved, HONEYWELL shall convert energy savings from the native units to
MMBtus as the single combined energy measure and use gallons as the water avoidance guarantee amount for all
ESMs. Guaranteed Savings are presented in the table below and the Operational Cost Savings exhibit in section 6.4,
and subject to Attachment D.

Att A Lo Electric Gas* Fuel Oil | Guarantee | Water —
ESM Description
No. kWh Therms | Gallons | MMBtu** | kGallons
1 Lighting and Lighting Controls (LED) 1,162,156 | -6,182 -53 3,341 0
2 Street Lighting Upgrades 1,303,448 0 0 4,449 0
3 Boiler Replacements &Pump Upgrades -3,302 13,468 403 1,391 0
4 Replace Multi-Zone AHU & Cooling System 23,664 0 478 147 0
5 Building Management System Upgrades 6,689 82,514 1,402 8,468 0
6 Building Envelope Improvements 9,770 28,477 202 2,909 0
7 Water Conservation 7,444 1,111 22 140 1,701
8 Walk-In Cooler/Freezer Controls 2,948 0 0 10 0
9 Desktop Computer Power Management 113,022 0 0 386 0
10 Computer Peripheral Power Management 20,752 0 0 71 0
11 Plug Load Power Management 7,608 0 0 26 0
12 Pipe Insulation 0 16,625 0 1,662 0
Total 2,654,198 | 136,013 2,454 23,000 1,701

* At dual-fuel buildings, natural gas is assumed to be the primary and preferred fuel burned. Fuel savings at those
buildings will be recorded as natural gas savings. Adult Day Care building uses oil only as fuel, therefore its fuel
savings will be recorded as oil savings.

** Calculate @ 3,413 Btu/kWh, 100,000 Btu/Therm, 138,500 Btu/Gal oil

6.1 Measuring Water Savings: For performance period, record pre retrofit minus post retrofit flow rates per
fixture type based on sample population measured data and the agreed upon variables, as defined in the M&V plan. If
actual water avoidance is greater or equal to guaranteed water avoidance, the guarantee has been satisfied. Otherwise
a shortfall has occurred. The actual avoidance will be monetized by multiplying the relevant water gallon by the
applicable utility, subject to conditions in section 6.3. In case of a shortfall, the shortfall amount will be the difference
between the actual total monetized avoidance and the monetized guarantee target.

6.2 Measuring MMBtu Savings. For each Guarantee Year, HONEYWELL shall perform below calculation to
determine MMBtu and dollar value savings guarantee performance.

Step 1: Determine Energy Savings performance:
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Annual Energy Savings performance will be calculated as a percent (%), determined by dividing annual Guaranteed
Savings by annual Measured Savings (i.e. B + A), where,

A = Guaranteed Savings (i.e., the target utility unit avoidance converted to MMBtus): 23,000 MMBtu
B = Measured Savings (i.e., actual utility unit avoidance in MMBtus adjusted to billing date and normalized and/or
adjusted in accordance with the terms of this Agreement and Schedule A, etc., as applicable)

Step 2: Monetize Energy Savings Performance

Energy Savings performance will be monetized by multiplying the Energy Savings performance percentage
calculated in Step 1 times the equivalent dollar value of the Guaranteed Savings in MMBtus (equal to the sum of eact
native utility rate x each utility energy units), where,

C = Equivalent dollar value of the Guaranteed Savings in MMBtus (sSum of each native utility rate x each utility
energy units)
D = Monetized achieved savings = Performance % (calculated in Step 1) x C

Step 3: Determine shortfall payouts, if any: If D is negative, shortfall payout=C - D
If D is positive, savings target is met and reported as achieved savings dollar value.

6.3 Determination of Applicable Energy and Water Rates. CUSTOMER and HONEYWELL agree that the
Baseline unit costs of energy will be escalated by 2.5% each year to the first Guarantee Year, and, further, that the
unit cost of energy used for reconciliations will be reviewed and adjusted each Guarantee Year of the Guarantee
Period using the following methodology.

For each Guarantee Year, the achieved energy cost avoidance or monetized payout amount in the case of an energy
unit shortfall will be calculated using the escalated baseline utility rate for that Guarantee Year or actual average
utility rate paid by CUSTOMER for that Guarantee Year, whichever is lower. CUSTOMER and HONEYWELL
agree that the annual escalation adjustment will be 2.5% per year.

The baseline unit cost of energy used determining the Year 1 monetized value of the energy avoidance is as presented
in the table below;
Base year energy unit cost (total cost for all buildings divided by total units for all buildings)

Utility Type Utility Unit Cost/Unit
Electricity $0.159/kWh

Natural Gas $1.437/Therm

Fuel Oil $3.144/Gallon
Water/Sewer $11.204/per kGallon

Annual Utility Rate Escalation Table (using 2.5% escalation)
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Year Electric S'kWh Gas $/Therm Fuel Oil 5/Gal Water/Sewer S/kGal
2012 s 0.159 s 144 [ $ 314 11.20
2013 8 0.163 5 1473 [ 5 3223 (s 11.484
2014] s 0.167 | s 1.510 | 3.303 | § 11.771
2015] 5 0.171] 8 1.547 [ 8 3386 |5 12.065
2016/ 5 0176 ] 5 1586 ]S 34705 12367
2017 (Guarantee Year 1) | § 01803 1626 | S 3557]s 12,676
2018 (Guarantee Year2) | S 0.184 ]S 1.666 | S 3646 S 12.993
2019 (Guarantee Year3) | § 0.189 | § 1.708 | S 3.737] 8 13318
2020 (Guarantee Year4) | § 0.194 | s 1751 | § 38318 13.651
2021 (Guarantee Year 5) | § 0199 |$ 1795 [ $ 30268 13.992
2022 (Guarantee Year 6) | § 0204 | $ 1.839 [ § 4025 |8 14.342
2023 (Guarantee Year 7) | § 0209 s 1.885 [ S 4.125[s 14.701
2024 (Guarantee Year §) | § 02145 1933 | § 42288 15.068
2025 (Guarantee Year9) | § 0219 |8 1981 [$ 4334 ]S 15.445
2026 (Guarantee Year 10) | § 0.225 |8 20303 44428 15.831
2027 (Guarantee Year 11) | § 02308 20813 4553 ]38 16227
2028 (Guarantee Year 12) | § 0236 ] 2133 (8 46678 16.632
2029 (Guarantee Year 13) | § 02428 2.187 [ s 47848 17.048
2030 (Guarantee Year 14) | S 0248 | 22418 4904 [ S 17474
2031 (Guarantee Year 15) | § 0254 ]S 22078 50268 17911
2032 (Guarantee Year 16) | § 02615 2355 (8 51528 18359
2033 (Guarantee Year 17) | § 0267 s 2414 (s 5281]s 18.818
2034 (Guarantee Year 18) | S 0.274 s 2474 (s 5413 | 19.288
2035 (Guarantee Year 19) | § 02818 2536 | $ 5548 |8 19.771
2036 (Guarantee Year 20) | § 0288 | § 2599 [ § 56878 20.265
6.4 Operational Cost Savings. The annual guarantee of operational cost avoidance strategies are listed below.

The Savings are based on the practices contained in Section 6.5 below and in the IGA Report. The operational cost
savings described below and identified in this Section 6 are deemed satisfied upon contract execution. The Customer
acknowledges and agrees that, if it did not enter into this agreement, it would have to take future steps to achieve the
same ends as does the work included in Attachment A of this contract, and that, in doing so, it would incur
operational costs of at least the amount per year over the life of the performance period as presented below and in the
Schedule of Savings. The Customer agrees that, by entering into this agreement, it will avoid future operational costs
in at least these amounts.

The operational cost avoidance values were identified, reviewed, and agreed to by a team of Customer’s
representative.

Cost Avoidance 1t Year
OED Operational Savings Description (OSD) E?#M Category Cost
(0&M) Avoidance
1 Lighting and Lighting Controls (LED) 1 $11,962 $ 11,962
2 | Street Lighting Upgrades 2 $69,751 $69,751
3 Boiler Replacements &Pump Upgrades 3 $ 13,925 $ 13,925
4 Replace Multi-Zone AHU & Cooling System 4 $ 12,680 $ 12,680
5 Building Management System Upgrades 5 $9,315 $9,315
6 | Building Envelope Improvements 6 $0 $0
7 | Water Conservation 7 $1,152 $1,152
8 | Walk-In Cooler/Freezer Controls 8 $0 $0
9 Desktop Computer Power Management 9 $0 $0
10 | Computer Peripheral Power Management 10 $0 $0
11 | Plug Load Power Management 11 $0 $0
12 | Pipe Insulation 12 $0 $0
Total $ 118,786 $118,786
[a] O&M: operations and maintenance.
6.5 Energy and Operational Cost Avoidance Guarantee Practices:

6.5.1 BASELINE Operating Parameters are stated in the IGA Report and shall be used in the calculation of
the baseline energy consumption and/or demand and for calculating baseline adjustments for changes in facility
operation that occur during the Guarantee Period. HONEYWELL and CUSTOMER agree that the operating
parameters specified in this section are representative of equipment operating characteristics during the Baseline
Period specified in this Agreement.
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The Baseline Period is defined in the IGA Report

The Contractual Baseline consists of the Baseline Conditions and Baseline Operating Parameters collected from the
Baseline Period and modified by Baseline Adjustments, as necessary, as defined herein and by the IGA report.

Routine and non-routine future post-retrofit baseline adjustments are discussed in other sections, and will be
consistent with IPMVP recommendations and standard practices. All baseline adjustments will be presented in the
reconciliation document for customer review.

6.5.2 GUARANTEE PERIOD Operating Parameters of the facility(s) and system(s) are set forth in the IGA
Report.

6.6 Guarantee Savings Measurement and Verification Plan. Measurement and Verification Plan is set forth
in the IGA Report.

6.7 Avoided Energy Costs

Energy cost avoidance may also include, but is not limited to, Savings from demand charges, power factor correction,
taxes, ratchet charges, rate changes and other utility tariff charges that are reduced as a result of the HONEYWELL
involvement. The Baseline utility rate structures are defined in IGA report. Electrical energy costs are based on
average electrical energy charges of all buildings. Consumption and demand costs will be blended into one rate. Fuel
prices are based on average prices for all buildings for the baseline year. Energy rates are escalated during future
years as described in Section 6.3.

6.8 Constants: The constants and/or stipulated values defined in the Exhibits to the IGA report, or as defined
herein are mutually agreed to by the Customer to be reasonable and may be used in the determination of the cost
avoidance.
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ATTACHMENT J
PROJECT ACCEPTANCE PROCEDURE

Substantial Completion

As the Work specific to individual ESMs nears Substantial Completion, the Honeywell Project Manager will start
the ESM close-out process. The Honeywell Project Manager shall use the Scope-of-Work (SOW) in Attachment A
and Schedule A, the Investment Grade Energy Audit, as the basis for the close-out process and shall demonstrate to
the Customer’s Representative that each separate item of the SOW for individual ESMs has been completed.
Substantial Completion is defined in section 6.2 of the Agreement.

The sign off process will be by individual Energy Savings Measure (ESM) as listed in Attachment A. After each
portion of the Scope of Work has been demonstrated and a “Punch List” detailing minor deficiencies, if any, is
generated, the Customer’s Representative shall execute the Delivery and Acceptance Certificate to acknowledge
Substantial Completion and Honeywell will complete the “Punch List” within two weeks. Warranty shall start in
accordance with the terms of the Agreement.

Support Services: Honeywell will start the M&V services in accordance with Attachment D when the Final
Delivery and Acceptance Certificate is signed, with the exception of certain pre-construction measurements of pre-
retrofit conditions which shall occur prior to commencement of the installation work.

Attachment J — Project Acceptance Procedure 1



Honeywell

DELIVERY AND ACCEPTANCE CERTIFICATE
SUBSTANTIAL COMPLETION

Project Name:

Agreement Effective Date:

Building/Site/Equipment Unit or individual Energy Conservation Measure (ESM):

To: Honeywell International Inc.

Reference is made to the above listed Agreement between the undersigned and Honeywell International Inc. and to
the Scope of Work as defined in Attachment A herein. In connection therewith, we confirm to you the following:

1. The Individual Energy Savings Measure (ESM) referenced above and also listed in Attachment A of
the Agreement has been demonstrated to the satisfaction of the Customer’s Representative as being
substantially complete.

2. The Punch List [circle which applies]:

(@) has been developed by the parties and delivered to Honeywell and the deficiencies noted therein
will be corrected within 2 weeks of the date hereon; or

(b) has not been developed by the parties and delivered to Honeywell but will be developed and
delivered on or before , 201_ after which the deficiencies noted therein will be
corrected within 2 weeks of the date thereon.

3. All of the Work has been delivered to and received by the undersigned and that said Work has been
examined and /or tested and is in good operating order and condition and is in all respects satisfactory
to the undersigned and as represented, and that said Work has been accepted by the undersigned and
complies with all terms of the Agreement. Consequently, you are hereby authorized to invoice for
payment and release of 5% retainage, as defined in Attachment E, Payment Schedule.

Customer Name:

By:
(Authorized Signature) (Authorized Signature)
(Printed Name and Title) (Printed Name and Title)
(Date) (Date)

Attachment J — Project Acceptance Procedure 2



Honeywell

FINAL PROJECT ACCEPTANCE CERTIFICATE

Project Name:

Agreement Effective Date:

Scope-of-Work (SOW):

To: Honeywell International Inc.
Reference is made to the above listed Agreement between the undersigned and Honeywell International Inc. and to
the Scope of Work as defined in Attachment A herein. In connection therewith, we confirm to you the following:

1. The entirety of the Scope of Work (SOW) referenced above and set forth in Attachment A of the Agreement has
been demonstrated to the satisfaction of the Customer’s Representative as being accepted as is evidenced by
Customer’s signature on Delivery and Acceptance Substantial Completion Certificates for the entirety of the
Work.

2. The Punch List(s) has been completed.
3. You are hereby authorized to invoice for Final Payment including the remaining retainage, as defined in
Attachment E, Payment Schedule.

Customer Name:

By:

(Authorized Signature)

(Printed Name and Title)

(Date)

Attachment J — Project Acceptance Procedure 3
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EXHIBIT 1
APPROVED HONEYWELL SUBCONTRACTORS

The following Honeywell subcontractors have been pre-approved and authorized by Customer for employment on
this project:

= PowerSecure Inc.

= McKenney Mechanical

=  SNE Inc.

= Water Management, Inc.

Exhibit 1 1



Exhibit 1



940 |

avy ¢L6T 0 V-1 S0 T i T |00Y2S 1S p|dyu3
avy cL6T 0 V-1 S0 T 81 T |00Y2S 1S p|dyu3
avy L6l 0 V-1 S0 T 6T T |00Y2S 1S p|Idyu3
avy cL6T 0 V-1 S0 T ST T |00Y2S 1S p|Idyu3
avy L6l MM V-1 S0 T ozespis T 100YdS “1S p|2yu3
avy L6l MM V-1 S0 T 0z 1e shoq T 100YdS “1S p|2yu3
avy L6l 0 V-1 S0 T 0¢ T 100YdS “1S p|2yu3
avy cL6T 0 V-1 S0 T 91 T |100YdS “1S p|2yu3
avy cL6T 0 V-1 S0 T TC T |100YdS “1S p|ayu3
avy cL6T 0 V-1 S0 T L1 T 100YdS “1S p|ayu3
di¥a £00S oS V-1 S0 v 9oeds |mesd woou Ajddns 1- 100Yds “1S p|ayu3
di¥a €-GT0T oS 14 SL°0 € 2eds |mesd woou Ajddns 1- 100Yds “1S p|ayu3
X3H 9-ST0C 0s 14 ST T €T woou Ajddns 0 100YdS 1S payu3
di¥a ¥-ST0C 0s 14 T T [43 woou Alddns 0 RN EE]
NHY 9-ST0¢C MM 14 ST 4 T ome 4 |100YdS “1S p|2yu3
di¥a €-ST0C oS 14 SL0 € |MEID WOOJ J3[10¢ JIMO] 100Y2S "3S plaKul
diia £00S oS V-1 S0 € |JMEID WOO. J3|10q JOMO| T- Jooyas 1S plau3
diia £00S oS V-1 S0 v |JMEID WOO. J3|10q JOMO| T- |ooyas 1S plau3
dlda €-9T0C (N 14 SL°0 T o1 |MEJI WOOJ J3]10q JaMo| T- 100Y3S 1S pIdyu3
di¥a ¥-ST0C oS 14 T T 6 |MEJD WOOJ 43|10q JaMO| 1- Jooyds 1S playu3

di¥a ¥-ST0C oS 14 T T 8 |MEJD WOOJ 43|10q JaMO| 1- |00Y2S 1S p|aKu3
di¥a ¥-ST0C oS 14 T T S woo. J3|10q 0 100YdS 1S playu3
di¥a wl ra 14 T T ¥ woo. J3]10q 0 100YdS 1S playu3
di¥a €-ST0C OH 14 SL0 T € woo. J3]10q 0 J0oyds 1S playu3
dida -S10¢ 0ddIN 14 T T T woouJ J3jioq 0 100YdS “1S p|2yu3
dlda evL ra 14 SCT T [4 woouJ J3jioq 0 100YdS “1S p|ayu3

SsjusaWwWo) ajeq “M_v_u”“ u”.u__””“x S3nsay 1591 (poyia 3sa1| 3juawdinbz E] L] v adAL azs Ao Se) uoneso 100]4

UOIIBLUIIOJU| BOUBUDIUIRIAl [ENUUY pajjeisu| des] weals

Jo8loid pjeyul jo umo] - ajedwa ] Aeaing des] wes)s g LI9IHX3



9402

dlda €-9T0¢C oS 14 SL'0 T T SJUBIUD 3PISINO Jw T 100Y3S 3||iApiezeH
avy cL6T MM V-1 S0 T T T |00Y2S 1S p|Idyu3
avy ¢L6T 0 V-1 S0 T T T |00Y2S 1S p|Idyu3
avy ¢L6T MM V-1 S0 T 4 T |00Yy2S 1S p|ayu3
avy ¢L6T 0 V-1 S0 T 4 T 100Yy2S 1S p|ayu3
avy 00s€ OH V-1 S0 T douenUS € T 100YdS “1S p|2yu3
avy cL6T MM V-1 S0 T € T 100Yy2S 1S p|ayu3
avy ¢L6T 0 V-1 S0 T € T |100YdS “1S p|2yu3
avy £00S oS V-1 S0 T asinu T 100YdS “1S p|2yu3
avy £00S oS V-1 S0 [4 |edidund T 100YdS “1S p|2yu3
avy £00S oS V-1 S0 T 1Yo T 100YdS “1S p|2yu3
avy £00S oS V-1 S0 T 1Yo T 100YdS “1S p|ayu3
avy 00s€ OH V-1 S0 [4 dduenus T 100YdS “1S p|2yu3
avy TC¢LT rq V-1 S0 [4 T WOOJ 92UdJ3U0D T |ooyas 1S plau3
avy ¢L6T MM V-1 S0 T 0T T |00Y2S 1S p|dyu3
avy ¢L6T 0 V-1 S0 T ot T |00Y2S 1S p|dyu3
avy ¢L6T MM V-1 S0 T 6 T |00Y2S 1S p|dyu3
avy ¢L6T 0 V-1 S0 T 6 T |00Y2S 1S p|dyu3
avy ¢L6T MM V-1 S0 T S T |00Y2S 1S p|Idyu3
avy cL6T 0 V-1 S0 T S T 100YdS “1S p|2yu3
avy cL6T MM V-1 S0 T 14 T 100YdS “1S p|2yu3
avy cL6T 0 V-1 S0 T 14 T |100YdS “1S p|2yu3
avy £00S oS V-1 S0 T Tcie|ey T |100YdS “1S p|2yu3
avy £00S oS V-1 S0 T jed ey T 100YdS “1S p|2yu3
avy £00S 0s V-1 S0 T g e dueIUD T ooyds 1S plalyul
avy £00S oS V-1 S0 T Joyuel T 100YdS “1S p|2yu3
SsjusaWwWo) ajeq “M_v_u”“ u”.u__””“x S3nsay 1591 (poyia 3sa1| 3juawdinbz E] L] v adAL azs Ao Se) uoneso 100]4
UOIIBLUIIOJU| BOUBUDIUIRIAl [ENUUY pajjeisu| des] weals

Jo8loid pjeyul jo umo] - ajedwa ] Aeaing des] wes)s g LI9IHX3



9jo¢

avy 000S (N S-1 S0 € L T |100Yds 3J|inpiezeH
avy 000S (N S-1 S0 € 8 T |100Yds 3J|iApiezeH
avy 000S oS S-1 S0 € o1 T |100Yds 3J|iApiezeH
di¥a €-ST0C INM 14 SL'0 2 ot T [2uun3 uayaIn| 0 |00YdS 3||IApJezeH
dlda €-9T0C oS 14 SL'0 4 Z |[duuny uayainy 0 |o0yds 3|1
avy 000S oS V-1 S0 9 Z [duuny uayaipy 0 |ooyds @
di¥a €-ST0C 0S 14 SL'0 T 1T T [2uuny uayaany| 0 |00YdS 3||IApJezeH
avy 0005 0S V-1 S0 9 T [2Uuny UBYIIP 0 |00YdS 3||IApJezeH
di¥a €-ST0C INM 14 SL0 T ot T [2Uun3 uayaIn| 0 |00YdS 3||IApJezeH
T [2UUny UBYIID 0 |00YdS 3||IApJezeH
HNH €-ST0C MM 14 SL'0 T 6 U3y T |00YdS 3||IApJezeH
pasa Ab di¥a ¥-ST0T 0 14 1 T € [2uun} woou J3|10q 0 |00YdS 3||IApezeH
-92eds paulyuod ywiad
pasa Ab di¥a €-510C 0S 14 SL'0 € T [2uun} woou J3|10q 0 |00YdS 3||IApJezeH
-92eds pauluod ywiad
pasa Ab di¥a €-510C 0S 14 SL'0 € T [2uun} woou J3|10q 0 |00YdS 3||IApJezeH
-92eds pauluod ywiad
pasa &b avy 0005 oS S-1 S0 0 € [2uun} woo. J3]10q 0 |00YdS 3||IApJezeH
-92eds pauljuod ywiad
pasa Aib avy 0005 0s V-1 S0 S € [2uun} woou J3]10q 0 |00YdS 3J|1ApJezeH
-92eds paulyuod ywiad
pasa Ab avy 000§ 0s V-1 S0 S T [2uun} woou J3)10q 0 |00YdS 3||IApezeH
-92eds pauljuod ywiad
p.asa Aib avy 000S (o S-1 S0 T C |suun} wooJ Jsjloq 0 |100Yds 3J|iApiezeH
-90eds pauyuod ywuad
p.asa Aib avy 000S (N V-1 S0 o1 T [Suun} WooJ Jsjloq 0 |100Yds 3J|inpiezeH
-90eds pauyuod ywuad
dlda €-9T0¢C (N 14 SL°0 T 8 wooJ J3jioq 0 |o0yds 3|1
1MHa S-ST0C (N 14 STT T L woouJ J3jloq 0 |00Yy3s
di¥a S-ST0T oS 14 STT T 9 woo J3]10q 0 |00YdS 3||IApJezeH
di¥a S-ST0T oS 14 STT T [ woo J3]10q 0 |00YdS 3||IApJezeH
X3H ¥-ST0C IANM 14 T T 2 Buim mau Jw T |00YdS 3||IApJezeH
di¥a €-ST0C oS 14 SL0 T € Buim mau Jw T |00YdS 3||IApJezeH
X3H ¥-ST0T 0S 14 1 T 4 90UBJIUD BPISINO JW T |00YdS 3||IApJezeH
uayel pasinbay
SJUBIWIO! aje S3|NS9Y 1591 | POYIBAl 159, uawdinb 9po| 8] adA azl A Se uonedo 100
2 D 1eq uondy uondy HNSAY 3S3L | POYIDIN 3saL| inb3 I3POIN N L 1S 10 'L 138207 [E]

uoljewlojuj adueuajuie [enuuy

pajjeisu] des) weals

Jo8loid pjeyul jo umo] - ajedwa ] Aeaing des] wes)s g LI9IHX3




9i0¢

avy 000S (N S-1 SL°0 14 et T |00Y3S 3||iApiezeH
avy 000S (N S-1 S0 0 et T |00Y2S 3||iApiezeH
avy 000S (N S-1 S0 T HXx3 0¢ T
avy 000S (N S-1 S0 [4 X3 91 T |ooyds @
awvy 000S oS S-L SL°0 € qT 1 |00YS IApIeZEH
awvy 0005 oS S-1 S0 [4 qT 1 |00YS IApIeZEH
avy 000S (N S-1 S0 [4 X T T |100Yds 3J|inpiezeH
avy 000S (N S-1 S0 T siayseay T |00Yy2S 3||IApJezeH
avy 000§ oS S-1 S0 T yoaads T |Jooyas 3j|InpJezeH
avy 000§ oS S-1 S0 v 9sinu|ad1j0 T |ooyas 3j|InpJezeH
AN 000S (N S-1 S0 € wA3 T |00Y2S 3||iApiezeH
avy 0005 oS S-1 S0 T age1s T |00YdS 3)|IApezeH
avy 000S (N S-1 S0 14 wA3 T |00Y2S 3||iApiezeH
avy 000S (N S-1 S0 T wA3 je |jey T |00Yds 3J|inpiezeH
dlda S-ST0C (N 14 SCT T ydley ST wood 0 |00Y2S 3)||InpiezeH
avy 000S (N S-1 S0 T UXS €T T |00Y2S 3||iApiezeH
avy 000S (N S-1 S0 8 0C 0¥ €T T |00Y2S 3||iApiezeH
avy €-9T0¢C (N 14 SL°0 9 0C 0} ET T |00Y2S 3||iApiezeH
avy 000S oS V-1 S0 T SRR T
avy 000S (N V-1 S0 T €T 1e shoq T |ooyds @
avy 000S oS S-L S0 € [43 1 |00Y2S 3j|IApIezZeH
avy 000S (N S-1 S0 € T T |00Y2S 3||iApiezeH
avy 000S (N S-1 S0 T X9 6 T |100Yds 3||iApiezeH
avy 000S (N S-1 S0 € 6 T |00Y2S 3||iApiezeH
avy 000S oS S-1 S0 T WAS shoq 1 |ooyds 3||IApiezeH
avy 000S oS S-L S0 T WAS sj118 1 |ooyds 3||IApiezeHq
SsjusaWwWo) ajeq usyeL painbay S3nsay 1591 (poyia 3sa1| 3juawdinbz E] L] v adAL azs Ao Se) uoneso 100]4 Suipjing
uondy uondy PRI
UOIIBLUIIOJU| BOUBUDIUIRIAl [ENUUY pajjeisu| des] weals

Jo8loid pjeyul jo umo] - ajedwa ] Aeaing des] wes)s g LI9IHX3



940¢g

avy 6¢61 rd S-1 SL°0 14 asunu|ad1y0 urew T |00Y2S uJod|y sewoy
avy 6¢61 rd S-1 SL°0 T 80¢ T |00Y3S U0y sewoyl
avy 6¢61 rd S-1 SL°0 T T0C T |00Y3S U0y sewoyl
avy 6¢61 rd S-1 SL'0 T [4or4 T |00Y3S U0y sewoyl
avy 6¢61 rd S-1 SL'0 T 0¢ T |00Y3S uJ0d|y sewoyl
avy 6761 rd S-1 SL0 T EEIEYEINTE) T ]OOY2S UI0d|Y Sewoy |
avy 6¢61 rd V-1 SL°0 T yAY4 T |00Y3S U0y sewoyl
diua €-ST0T ] 14 SL°0 T s|18 0 100YdS UJOd|Y SEWOY L
avy 6¢61 rd V-1 SL°0 T 61T 0 |00YdS UJ0d|y sewoyl
avy 6¢61 rd V-1 SL°0 T 01T 0 |00YdS UJ0d|y sewoy
avy 6¢61 rd V-1 SL'0 T 70T 0 |00YdS UJ0d|y sewoy
avy 6¢61 rd V-1 SL°0 T [{un 0 |00YdS UJ0d|Y sewoy
dlda €-9T0C rd 14 SL°0 T S woouJ J3jioq 1- |00YdS U403y sewoy
dlya €-ST0C rd 14 SL°0 T 14 wooJ J3jioq 1- |00YdS UJ03]y sewoy |
X3H -G10¢C rd 14 T T € wooJ J3jioq 1- |00YdS UJ03]y sewoy |
dlda €-9T0¢C rd 14 SL°0 T 4 wooJ J3jioq T- |00YdS UJ03]y sewoy |
dlda €-9T0¢C rd 14 SL°0 T T wooJ J3jioq 1 |00YdS UJ03]y sewoy |
avy 6¢61 ra V-1 SL°0 T ar 0 |00YdS UJ0d|y sewoy
dlda -GT0¢C rd 14 T T ar 0 |00YdS UJ0d|y sewoy
avy 000S (N S-1 S0 € eliayajes T |100YdS 3||iApiezeH
avy 000S oS S-L S0 T jedxie ey T |00yos 3||IApJezeHy
avy €-9T0¢C (N 14 SL°0 € STY8E T |100Yds 3J|inpiezeH
avy 000S (N S-1 S0 T T 38 Yy29ads T |100YdS 3J|iApiezeH
avy 000S (N S-1 S0 T Tiejey T |00Y2S 3||iApiezeH
avy 000S (N S-1 SL'0 € T T |00Y2S 3||iApiezeH
avy 000S (N S-1 S0 T T T |00Y2S 3||iApiezeH
SsjusaWwWo) ajeq usyeL painbay S3nsay 1591 (poyia 3sa1| 3juawdinbz E] L] v adAL azs Ao Se) uoneso 100]4 Suipjing
uondy uondy PRI
UOIIBLUIIOJU| BOUBUDIUIRIAl [ENUUY pajjeisu| des] weals

Jo8loid pjeyul jo umo] - ajedwa ] Aeaing des] wes)s g LI9IHX3



9409

avy 6¢61 rd V-1 SL'0 T usw [4 |00Y3S U0y sewoy
avy 6¢61 rd V-1 SL'0 T (4% [4 |00Y3S U0y sewoyl
avy 6¢61 rd V-1 SL'0 T 1433 [4 |00Y3S U0y sewoyl
avy 6¢61 rd V-1 SL'0 T T1€ [4 |00Y3S U0y sewoyl
avy 6¢61 rd V-L SL°0 T 60€ [4 |00Y3S UJod|y sewoyl
avy 6¢61 rd V-1 SL°0 T 0T€ C |00Y3S uJ0d|y sewoyl
avy 6¢61 rd V-1 SL'0 T Aynoey 4 |00Y2S ulod|y sewoyl
avy 6¢61 rd V-1 SL°0 T Sog 4 |00YdS UJ0d|y sewoyl
avy 6¢61 rd V-1 SL°0 T uswom C |00YdS UJ0d|y sewoyl
avy 6¢61 rd V-1 SL°0 T T0€ 4 |00YdS UJ0d|y sewoy
avy 6C6T ra V-1 SL0 T lley ¢og T |00Y2S UI0d|y Sewoy|
avy 6¢61 rd V-1 SL'0 T (4013 4 |00YdS UJ0d|y sewoy
avy 6¢61 rd V-1 SL°0 T 0€ 4 |00YdS UJ0d|y sewoy
avy 6¢61 rd V-1 SL'0 T 90€ 4 |00YdS UJ0d|Y sewoy
SsjusaWwWo) ajeq usyeL painbay S3nsay 1591 (poyia 3sa1| 3juawdinbz E] L] v adAL azs Ao Se) uoneso 100]4 Suipjing
uondy uondy PRI
UOIIBLUIIOJU| BOUBUDIUIRIAl [ENUUY pajjeisu| des] weals

Jo8loid pjeyul jo umo] - ajedwa ] Aeaing des] wes)s g LI9IHX3



10BJ1U0D SIY} Japun Jawoisn) ayl Jo S1YblI AUR 01 32IpNISId INOYHM
ale juawAed jo aoueidasoe pue JuswAed ‘@ouenss| "UuldIay paweu 1010eIIu0D
8y} 01 Ajuo a|qeked si A3Id4ILYID LNNOWY dYL 'd|qeliobiau 10U S| 81edILBD SIYL

:areq :ainreubis
d3INOLSND
("0} paljdde Junowe wou} SI9LIP PalLIBd JUNOoWe JI uoleue|dxa yoeny)

"@3141L43D LNNOWY 8y3 jo JuswAed 01 pa1ius s 1010€I1U0D

9yl Jeyl pue sjuswnooq }oeiuod ayl yiim aoueplodde

ul si 3Jom ays jo Alfenb ayl ‘yaljaq pue uolewsoul

‘abpajmouy siy o 1saq ay) 01 reyl ‘paesipul luiod ayj 01
passaibouid sey >iom ay) eyl Salj11iad Jswoisnd ay) ‘salianoe
gol 811s-uo uo paseq ‘syusawnodoq 19eIIu0D 3yl YlIIMm 8dueplodde u|

G o a3(41L430 LNNOWY INIWAVYC 04 FLVYIIH411H3D S.HINOLSND
00'0% SIONVHO 1V1OL
€1°/60°/58'6 g (®@beurelay Buipnjoul) HSINIA OL IONYIVd 00°0% Yiuow siy1 panoidde fe1o]
R Jawoisnd Ag syjuow snoiniad
00'0% ul panoidde pabueyd [e1o|
Lgz 68, 687 gl o 3INA LNINAVC LNIHHND INNOWY AYYWIANS ¥3AHO IONYHO
000 $** INTFWAVC 04 STLVIIHILHTD SNOIATHd SS3T
2.°68.'68Y $ e JOVNIVLIY SSTT AINYV3A 1V.L0L
%00°0T = arey abeurelay
80'TZY'vS g 31vA OL AT13HHLIM 3OVNIVLIY VL0l
08°0TZ'v¥S I 31vA OL A3YO0LS ® a3131dINOD TVLOL
:areq :Ag
G8'988'9¥€'0T § 31vd OL WNS LOVHLINOD
*HOLOVHINOD
000 $ SY3IAYO IDONVHI A9 IDONVHD L3N .
Ow.OHN.Swmw Hucm:.;mn_ umoqg Q__t muou U_ C_Q‘_Qr_ C\SCC_U JUgwNEU JUddIIlY
G8'988'975 01 G e NAS LOVHLNOD TYNIDIHO 1Byl pue ‘Jawoisn)d ayl wolj paAladal sjuswAed pue panssi alam jusawAhed 10} Sa1edi}nia)d

:SMO||0} SB S| 10BJ1U0D SIY) 10} 1UN0JJe ay) JO sniels 1uasald ayl

‘payoene si ‘Arewwns Japlo abueyD pue ‘sanjeA 10 a|npayos 19e11u0) ayl
"19BI1UO0D 3] YIIM UO0IID3UUO0D Ul ‘MOJ3q UMOYS Sk ‘ludwAed 1o} apew s| uoiesiddy

snoinaid yoiym 1oy YJop Joy wiy Ag pred usag aAey sunowe |e yeyl ‘syuswnoog 19elluod
a3yl Y1IMm adueplodde ul pala|dwod usaq sey uawAhed 1o} uoiedljddy siyl Aq palanod
310M 31 Jallaq pue abpajmouy siy 0 1Saq ayl 01 Jeyl sal111ad J01oeliuo)d paubisiapun ayl

1LNIWAVd JO4 NOILVII1ddV S.dO1LOVHINOD

ST/9T/TT ‘0l aoldad
ST/9T/TT ‘NOYd dOold3d
ST/9T/TT ‘31Vvd NOILVYIIlddV

STOOHOS ® NMOL d13I4dN3

INIWAVd NMOA -d39IWNN 3OIOANI

T 439NN NOILVYOI1ddV

29620 CN ‘NMOLSIHMHON
IANAIEA VIGANTOD T0T
"ONI “IYNOILVYNYILNI TTIMAINOH
*dOLOVHLINOD

T #103rodd
T ‘# 10Vd1NOD
:123roydd dT31dN3 40 NMOL
-43aNOoLSND

[IOMASUOH|

NOILVOI1ddV LNJNAVd

-3 HQlyxd




d®HO pue ‘puog 80UBWIONad ‘SHWISd ‘A

uoionsuo) ‘Bulurel] ‘Buluoissiwwo) ‘quswabeuepy 193loid ‘ubisag sapnjoul 834 821M3S 198[01d [[oMABUOH 310N

I

ON NOILVOI1ddV,

80'TeY'vG$ €€°/EC'G6E'LS | %92°G | 080TCVVS$ 08'0TC'vvS$ §8'988'9vE0T$ €5'679'1S6'C$ €€°L€2'66E'L$ | TVLOLENS

00°969'68% 90°'€S6'ETTS G6°'08'0E$ %0S°€E  (00°969'68% Joge uoneinsul adid 2T WO3

00°0TT'v8% 07°'958'90T$ 69285'8¢$ %0S°€E  [00°0TT'¥8$ [euarey uoneinsul adid 2T WO3

00°202'0€$ 62'TT0'6€$ TO'SEV'OTS %0S'€E  |00°L0L'0E$ [etare WO peo Bnid ‘felayduad ‘Jamod Od TT'0T'6 NO3

00°6v2'c$ LTOT'ES G0'0E0'T$ %ST'SY  |00'6v2'2$ JogeT sjopuog 198|007 18Z8314 U-ieM 8 INO3

00°05.$ 8T'GE0'T$ 0S'EvES %ST'SY  |00°05.$ [BLI9YBIN S|0UOD 19]00D J8Z83ld UI-ieM 8 WO

00°8.9'€2T$ 61°285'85T$ ETL6S'EVS %SLYE  [00'8L9'€2TS J0ge" uoneAIasuoD Jarem £ IND3

00°698'69% T€.85'68$ 81'629'v¢$ %SLYE  [00°698'69% [eUSTBIN UONRAIBSUOD JaTeM L O3

0085 T2$ LELIT'8LTS 60°L06'8.$ %SC'9€ 0085 vTTS Joge] siuawanoiduw) adojaauz Buiping 9 WO

00°€2S'EV$ 2ET2Y'95$ €€'700'9T$ %SC'9E  |00°€TS'EVS [euarey siuawanoldw adojeauz Buipiing 9 NO3

GL'EVE'S80'TS 79'8€0'867'T$ 28°060'L6V$ %ST'Sy  [SL°EVE'S80'TS loqe sepeibdn SNE § WO

00'86'v6Y$ 9T'06T'€89$ 9v'702'922$ %ST'Sy  [00'8L6'v6V$ [euarey sapesbdn Swea § W03

12 182'SLTS$ €1°926'2€2$ 26'885'0L$ %0L'6E  |TZ'T8Z'SLTS Joqe 19]IIyD B NHY duozZ-HiNN 8dejdey ¥ O3

00°0SL¥TT$ GE'88Y'2STS$ T6'TIC'OvS$ %0L'6€ |00°0SL'VTTS 14D B NHY SUOZ-NINIAl 32e|daY ¥ O3

6.°2EY'768$ 75'969'06T'T$ 652LY'29ES %S6'6E  [62°2EV'V68$ loge sduind 8 si9jiog € WO

00°€82'0€.L$ 82'GLT'2L6$ 12056'562$ %56'6€ [00°€82°0€L$ [elarey sduing % siajiog € NO3

85'985'65T'T$ ' 9EL'92S'T$ 6Lv69'TSY$ %0v'8€  [85'985'65T'T$ Joge Bunybi 199.0S Z O3

00'559'0€.L$ 16'G66'T96$ 69'219'782$ %0v'8€  [00'559'08L$ fetarey Bunybi 1990s z WO

00°888'8v5$ TE22T'90L$ €7'T66'G6T$ %02'SE  [00°888'8vS$ Joge Bunybil T Wo3

00°€.8'T08$ €ELLS'TEQ'TS 8.'2€'982$ %02¢'Se  [00°€.8'T08% [etare Bunybii T W3

87°'2€S'OV$ %00°00T | 08'%2€'SIV$ 08'2€'S9Y$ 08'2€'S9Y$ - - 08'2€'S9Y$ 994 92M9S UbIsaQ 199/01d - 1uawAed umoq

09°'L69'€$ 9%00°00T | 00°9.6'9E$ 00'9.6'9€$ 00'926'9€$ - - 00'926'9€$ 894 92IAI8S puog Juawifed 7 8oUBULIONRd - JUsWAeRd umog

00 T6T'v$ 9%00°00T | 00°0T6'T¥$ 00°0T6'TY$ 00°0T6'TY$ 5 - 00°0T6'TY$ 994 9IS NNy ABJauT [BOIUYIA L - JUSWAed umog

%00°0T (%) LNNOWY (@3131dwod SNOILVOITddVY $ %
HSINIH HHOM aolyd3d SiHL SNOIATHd INIVA 334 F0INA3S 1S0OD advH
JOVNIVL3d OL1 3ONVIve 31va Ol a3dols NI LON) @340LSs [A[e}=E] a3aTNa3Hos 103rodd TI13MAINOH AIOM 40 NOILdIHOS3A
ANV d3137dNOD 1V.LOL VId3LVIN ad3137dNOD XHOM T113MAINOH

S3ANTVA 40 3TNAIHOS

STOC/9T/TT Ol daoly3d 1NOXVv3dg WO
STOC/9T/TT 31Vva NOILYOITddY

[ISMASUOH|

=R E



	Agreement   PEG revised 071515 PEG 072015 HS  091015_DA
	ATTACHMENT A - Town of Enfield v9-8-28-2015 FINAL r1 
	Attachment C Construction  Installation Schedule 07 22 15
	ATTACHMENT D - Town of Enfield - Support Services Agreement  v 9-9-2015 
	Attachment E - Town of Enfield - Payment Schedule v 9-9-2015 
	Attachment F 2015-07-20 - Town of Enfield -  (Rev 9HSPRG) KH 090915 HS Rev 5 
	Attachment J - Town of Enfield - Project Acceptance Procedure_v 9-9-2015
	Exhibit 1 - Approved Subcontractors
	Exhibit 2 Town of Enfield Steam Trap Testing Template
	Exhibit E-1 Schedule of Values 



